

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	John Carlo, Inc.		Hubbard Construction Co.		Prince		Cathcart Contracting	
				Printed UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
<b>ROADWAY PAY ITEMS - Group A</b>											
<b>FDOT DISTRICT 5 - FMN: 239266-2</b>											
0101-1	1.00	LS	Mobilization, Bonds, Insurance, General Conditions & Requirements	\$775,000.00	\$775,000.00	\$1,490,000.00	\$1,490,000.00	\$600,000.00	\$600,000.00	\$821,445.00	\$821,445.00
0102-1	1.00	LS	Maintenance of Traffic	\$550,000.00	\$550,000.00	\$700,000.00	\$700,000.00	\$950,000.00	\$950,000.00	\$1,142,000.00	\$1,142,000.00
01050	1.00	LS	As-Built Survey Per Section 01050	\$20,500.00	\$20,500.00	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00	\$303,000.00	\$303,000.00
0102-3	1031.00	CY	Commercial Material for Driveway Maintenance	\$21.00	\$21,651.00	\$12.00	\$12,372.00	\$20.00	\$20,620.00	\$37.00	\$38,147.00
0102-14	240.00	MH	Traffic Control Officer	\$50.00	\$12,000.00	\$40.00	\$9,600.00	\$36.00	\$8,640.00	\$50.00	\$12,000.00
0102-99	180.00	ED	Changeable Variable Message Sign, Temporary	\$20.00	\$3,600.00	\$18.00	\$3,240.00	\$25.00	\$4,500.00	\$38.00	\$6,840.00
0104-15	6.00	EA	Soil Tracking Prevention Device	\$3,800.00	\$22,800.00	\$3,000.00	\$18,000.00	\$2,000.00	\$12,000.00	\$910.00	\$5,460.00
0104-20	1.00	LS	Erosion Control	\$50,000.00	\$50,000.00	\$150,000.00	\$150,000.00	\$60,000.00	\$60,000.00	\$17,800.00	\$17,800.00
0110-1-1	1.00	LS	Clearing & Grubbing	\$465,000.00	\$465,000.00	\$225,000.00	\$225,000.00	\$770,848.00	\$770,848.00	\$400,000.00	\$400,000.00
0110-4	6778.00	SY	Removal of Existing Concrete Pavement	\$7.50	\$50,835.00	\$5.00	\$33,890.00	\$13.00	\$88,114.00	\$8.35	\$56,596.30
0120-1	56786.00	CY	Regular Excavation	\$3.00	\$170,358.00	\$4.00	\$227,144.00	\$3.00	\$170,358.00	\$5.59	\$317,433.74
0120-4	43388.00	CY	Subsoil Excavation	\$6.00	\$260,328.00	\$4.00	\$173,552.00	\$14.00	\$607,432.00	\$7.42	\$321,938.96
0120-6	96618.00	CY	Embankment	\$4.00	\$386,472.00	\$5.00	\$483,090.00	\$4.00	\$386,472.00	\$6.29	\$607,727.22
0160-4	96255.00	SY	Stabilization Type B	\$2.10	\$202,135.50	\$1.00	\$96,255.00	\$2.85	\$274,326.75	\$3.78	\$363,843.90
0285-701	979.00	SY	Optional Base, Base Group 01	\$10.50	\$10,279.50	\$6.50	\$6,363.50	\$11.00	\$10,769.00	\$7.00	\$6,853.00
0285-706	2790.00	SY	Optional Base, Base Group 06	\$12.50	\$34,875.00	\$9.00	\$25,110.00	\$16.90	\$47,151.00	\$11.10	\$30,969.00
0285-709	76737.00	SY	Optional Base, Base Group 09	\$13.00	\$997,581.00	\$10.00	\$767,370.00	\$14.00	\$1,074,318.00	\$13.48	\$1,034,414.76
0327-70-6	12862.00	SY	Milling Existing Asphalt Pavt. (1 1/2" Avg. Depth)	\$2.25	\$28,939.50	\$2.00	\$25,724.00	\$2.50	\$32,155.00	\$2.42	\$31,126.04
0334-1-13	14555.10	TN	Superpave Asphaltic Conc. (Traffic C)	\$73.00	\$1,062,522.30	\$95.00	\$1,382,734.50	\$74.00	\$1,077,077.40	\$79.75	\$1,160,769.23
0337-7-5	151.00	TN	Asphalt Concrete Friction Course-INC Bit/Rubber, FC-5, Rubber	\$230.00	\$34,730.00	\$230.00	\$34,730.00	\$170.00	\$25,670.00	\$248.00	\$37,448.00
0337-7-33	4444.90	TN	Asphalt Concrete Friction Course, Traffic C, FC-12.5	\$142.00	\$631,175.80	\$110.00	\$488,939.00	\$143.00	\$635,620.70	\$154.00	\$684,514.60
0339-1	5.00	TN	Miscellaneous Asphalt Pavement	\$260.00	\$1,300.00	\$200.00	\$1,000.00	\$410.00	\$2,050.00	\$275.00	\$1,375.00
0400-1-11	112.60	CY	Concrete Class I, Retaining Walls	\$850.00	\$95,710.00	\$500.00	\$56,300.00	\$700.00	\$78,820.00	\$715.00	\$80,509.00
0400-1-15	10.00	CY	Concrete Class I, Miscellaneous	\$500.00	\$5,000.00	\$500.00	\$5,000.00	\$1,200.00	\$12,000.00	\$715.00	\$7,150.00
0415-1-1	2282.00	LB	Reinf. Steel, Roadway	\$1.00	\$2,282.00	\$1.00	\$2,282.00	\$1.05	\$2,396.10	\$2.20	\$5,020.40
0425-1-331	4.00	EA	Inlets, Curb, Type P-3, <10'	\$3,100.00	\$12,400.00	\$3,000.00	\$12,000.00	\$3,700.00	\$14,800.00	\$3,587.00	\$14,348.00
0425-1-335	1.00	EA	Inlets, Curb, Type P-3, Partial	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$3,200.00	\$3,200.00	\$2,600.00	\$2,600.00

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	John Carlo, Inc.		Hubbard Construction Co.		Prince		Cathcart Contracting	
				Printed UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
0425-1-351	85.00	EA	Inlets, Curb, Type P-5, <10'	\$3,100.00	\$263,500.00	\$3,500.00	\$297,500.00	\$3,400.00	\$289,000.00	\$3,577.00	\$304,045.00
0425-1-361	17.00	EA	Inlets, Curb, Type P-6, <10'	\$3,400.00	\$57,800.00	\$3,000.00	\$51,000.00	\$4,000.00	\$68,000.00	\$3,637.00	\$61,829.00
0425-1-451	8.00	EA	Inlets, Curb, Type J-5, <10'	\$3,800.00	\$30,400.00	\$4,000.00	\$32,000.00	\$4,200.00	\$33,600.00	\$4,220.00	\$33,760.00
0425-1-452	2.00	EA	Inlets, Curb, Type J-5, >10'	\$4,500.00	\$9,000.00	\$6,500.00	\$13,000.00	\$5,500.00	\$11,000.00	\$5,040.00	\$10,080.00
0425-1-461	1.00	EA	Inlets, Curb, Type J-6, <10'	\$3,700.00	\$3,700.00	\$5,000.00	\$5,000.00	\$4,400.00	\$4,400.00	\$3,980.00	\$3,980.00
0425-1-462	1.00	EA	Inlets, Curb, Type J-6, >10'	\$5,200.00	\$5,200.00	\$6,500.00	\$6,500.00	\$6,400.00	\$6,400.00	\$5,000.00	\$5,000.00
0425-1-541	39.00	EA	Inlets, Dt Bot, Type D, <10'	\$2,500.00	\$97,500.00	\$3,800.00	\$148,200.00	\$2,000.00	\$78,000.00	\$3,677.00	\$143,403.00
0425-1-549	2.00	EA	Inlets, Dt Bot, Type D, Modify	\$5,100.00	\$10,200.00	\$7,000.00	\$14,000.00	\$5,100.00	\$10,200.00	\$6,460.00	\$12,920.00
0425-1-701	1.00	EA	Inlets, Gutter, Type S, <10'	\$2,400.00	\$2,400.00	\$3,800.00	\$3,800.00	\$2,300.00	\$2,300.00	\$4,374.00	\$4,374.00
0425-2-41	17.00	EA	Manholes, P-7, <10'	\$2,100.00	\$35,700.00	\$2,500.00	\$42,500.00	\$2,800.00	\$47,600.00	\$2,075.00	\$35,275.00
0425-2-42	1.00	EA	Manholes, P-7, >10'	\$3,300.00	\$3,300.00	\$3,500.00	\$3,500.00	\$3,700.00	\$3,700.00	\$2,340.00	\$2,340.00
0425-2-71	4.00	EA	Manholes, J-7, <10'	\$2,400.00	\$9,600.00	\$3,600.00	\$14,400.00	\$4,200.00	\$16,800.00	\$3,000.00	\$12,000.00
0425-2-72	10.00	EA	Manholes, J-7, >10'	\$3,800.00	\$38,000.00	\$6,700.00	\$67,000.00	\$5,200.00	\$52,000.00	\$3,629.00	\$36,290.00
0425-4	1.00	EA	Inlets, Adjust	\$2,400.00	\$2,400.00	\$1,300.00	\$1,300.00	\$570.00	\$570.00	\$2,431.00	\$2,431.00
0425-5	2.00	EA	Manhole, Adjust	\$2,400.00	\$4,800.00	\$1,500.00	\$3,000.00	\$425.00	\$850.00	\$1,742.00	\$3,484.00
0430-171-101	12615.00	LF	Pipe Culvert Optional Material - Round - Shape, 0-24", Storm Sewer	\$50.00	\$630,750.00	\$50.00	\$630,750.00	\$51.00	\$643,365.00	\$50.60	\$638,319.00
0430-171-102	6506.00	LF	Pipe Culvert Optional Material - Round - Shape, 25-36", Storm Sewer	\$78.00	\$507,468.00	\$75.00	\$487,950.00	\$95.00	\$618,070.00	\$76.70	\$499,010.20
0430-171-103	984.00	LF	Pipe Culvert Optional Material - Round - Shape, 37-48", Storm Sewer	\$123.00	\$121,032.00	\$125.00	\$123,000.00	\$156.00	\$153,504.00	\$111.00	\$109,224.00
0430-171-104	1307.00	LF	Pipe Culvert Optional Material - Round - Shape, 49-60", Storm Sewer	\$178.00	\$232,646.00	\$160.00	\$209,120.00	\$215.00	\$281,005.00	\$156.50	\$204,545.50
0430-171-201	889.00	LF	Pipe Culv, Optional Material, Other - Elip / Arch, 0-24" SS	\$55.00	\$48,895.00	\$55.00	\$48,895.00	\$51.00	\$45,339.00	\$56.55	\$50,272.95
0430-171-202	1914.00	LF	Pipe Culv, Optional Material, Other - Elip / Arch, 25-36" SS	\$64.00	\$122,496.00	\$75.00	\$143,550.00	\$73.00	\$139,722.00	\$72.70	\$139,147.80
0430-171-203	2457.00	LF	Pipe Culv, Optional Material, Other - Elip / Arch, 37-48" SS	\$88.00	\$216,216.00	\$100.00	\$245,700.00	\$100.00	\$245,700.00	\$95.82	\$235,429.74
0430-982-125	4.00	EA	Mitered End Section, Optional Round, 18" CD	\$1,100.00	\$4,400.00	\$1,200.00	\$4,800.00	\$920.00	\$3,680.00	\$975.00	\$3,900.00
0430-982-129	1.00	EA	Mitered End Section, Optional Round, 24" CD	\$1,200.00	\$1,200.00	\$1,500.00	\$1,500.00	\$1,100.00	\$1,100.00	\$2,000.00	\$2,000.00
0430-982-133	4.00	EA	Mitered End Section, Optional Round, 30" CD	\$2,000.00	\$8,000.00	\$3,000.00	\$12,000.00	\$1,600.00	\$6,400.00	\$1,200.00	\$4,800.00
0430-982-138	1.00	EA	Mitered End Section, Optional Round, 36" CD	\$2,300.00	\$2,300.00	\$4,000.00	\$4,000.00	\$2,200.00	\$2,200.00	\$2,100.00	\$2,100.00
0430-982-143	1.00	EA	Mitered End Section, Optional Round, 60" CD	\$5,500.00	\$5,500.00	\$10,000.00	\$10,000.00	\$6,000.00	\$6,000.00	\$4,300.00	\$4,300.00
0430-982-641	1.00	EA	Mitered End Section, Optional - Elliptical / Arch, 48" CD	\$3,400.00	\$3,400.00	\$4,500.00	\$4,500.00	\$2,500.00	\$2,500.00	\$2,550.00	\$2,550.00

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	John Carlo, Inc.		Hubbard Construction Co.		Prince		Cathcart Contracting	
				Printed UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
0430-984-629	3.00	EA	Mitered End Section, Optional - Elliptical / Arch, 24" SD	\$1,300.00	\$3,900.00	\$1,600.00	\$4,800.00	\$900.00	\$2,700.00	\$1,100.00	\$3,300.00
0430-984-633	2.00	EA	Mitered End Section, Optional - Elliptical / Arch, 30" SD	\$1,400.00	\$2,800.00	\$1,900.00	\$3,800.00	\$2,180.00	\$4,360.00	\$2,100.00	\$4,200.00
0430-984-641	2.00	EA	Mitered End Section, Optional - Elliptical / Arch, 48" SD	\$3,000.00	\$6,000.00	\$4,200.00	\$8,400.00	\$4,900.00	\$9,800.00	\$3,300.00	\$6,600.00
0436-1-1	176.00	LF	Trench Drain, 15" Diameter Standard	\$80.00	\$14,080.00	\$90.00	\$15,840.00	\$310.00	\$54,560.00	\$100.00	\$17,600.00
0515-2-301	696.00	LF	Pedestrian, Bicycle Railing, Aluminum Only, 42" Picket Rail	\$64.00	\$44,544.00	\$60.00	\$41,760.00	\$74.00	\$51,504.00	\$68.20	\$47,467.20
0520-1-7	16086.00	LF	Concrete Curb & Gutter, Type E	\$14.00	\$225,204.00	\$12.00	\$193,032.00	\$12.00	\$193,032.00	\$9.63	\$154,908.18
0520-1-10	18390.00	LF	Concrete Curb & Gutter, Type F	\$13.00	\$239,070.00	\$11.00	\$202,290.00	\$12.00	\$220,680.00	\$10.18	\$187,210.20
0520-2-1	1496.00	LF	Concrete Curb, Type A	\$13.00	\$19,448.00	\$11.00	\$16,456.00	\$17.00	\$25,432.00	\$9.90	\$14,810.40
0520-5-11	523.00	LF	Traffic Separator Concrete - Type I, 4' Wide	\$23.00	\$12,029.00	\$35.00	\$18,305.00	\$49.00	\$25,627.00	\$29.00	\$15,167.00
0520-6	133.00	LF	Shoulder Gutter - Concrete	\$25.50	\$3,391.50	\$18.00	\$2,394.00	\$24.00	\$3,192.00	\$12.00	\$1,596.00
0522-1	10178.00	SY	Sidewalk Concrete, 4" Thick	\$28.50	\$290,073.00	\$28.00	\$284,984.00	\$25.00	\$254,450.00	\$24.24	\$246,714.72
0522-2	2328.00	SY	Sidewalk Concrete, 6" Thick	\$38.00	\$88,464.00	\$35.00	\$81,480.00	\$35.00	\$81,480.00	\$28.60	\$66,580.80
0536-73	368.00	LF	Guardrail Removal	\$5.50	\$2,024.00	\$3.00	\$1,104.00	\$6.00	\$2,208.00	\$6.27	\$2,307.36
0538-1	138.00	LF	Guardrail Reset	\$11.00	\$1,518.00	\$9.00	\$1,242.00	\$31.00	\$4,278.00	\$25.00	\$3,450.00
0550-10-220	5816.00	LF	Fencing, Type B, 5.1-6.0, Standard	\$9.00	\$52,344.00	\$9.00	\$52,344.00	\$11.00	\$63,976.00	\$10.53	\$61,242.48
0550-60-233	2.00	EA	Fence Gate, Type B, Sliding/Cantilever, 12.1-18' Opening	\$1,900.00	\$3,800.00	\$1,200.00	\$2,400.00	\$2,000.00	\$4,000.00	\$1,400.00	\$2,800.00
0570-1-2	63318.00	SY	Performance Turf, SOD	\$1.80	\$113,972.40	\$1.80	\$113,972.40	\$2.00	\$126,636.00	\$3.09	\$195,652.62
0999-25	1.00	LS	Initial Contingency Amount, Do Not Bid		\$0.00		\$0.00		\$0.00		\$0.00
<b>SIGNING &amp; MARKING PAY ITEMS - Group A FDOT DISTRICT 5 - FMN: 239266-2</b>											
0700-20-11	65.00	AS	Single Post Sign, F&I, Less Than 12 SF	\$600.00	\$39,000.00	\$550.00	\$35,750.00	\$300.00	\$19,500.00	\$615.00	\$39,975.00
0700-20-12	9.00	AS	Single Post Sign, F&I, 12-20 SF	\$1,850.00	\$16,650.00	\$1,500.00	\$13,500.00	\$1,800.00	\$16,200.00	\$2,050.00	\$18,450.00
0700-20-13	9.00	AS	Single Post Sign, F&I, 20 + Back-To-Back SF	\$915.00	\$8,235.00	\$1,000.00	\$9,000.00	\$1,200.00	\$10,800.00	\$1,006.00	\$9,054.00
0700-20-40	3.00	AS	Single Post Sign, Relocate	\$145.00	\$435.00	\$150.00	\$450.00	\$81.00	\$243.00	\$156.00	\$468.00
0700-20-60	64.00	AS	Single Post Sign, Remove	\$82.00	\$5,248.00	\$50.00	\$3,200.00	\$20.00	\$1,280.00	\$90.00	\$5,760.00
0700-21-11	2.00	AS	Multi-Post Sign, F&I, 50 SF or less	\$3,800.00	\$7,600.00	\$3,800.00	\$7,600.00	\$4,000.00	\$8,000.00	\$4,100.00	\$8,200.00
0700-21-12	1.00	AS	Multi-Post Sign, F&I, 51-100 SF	\$6,600.00	\$6,600.00	\$6,800.00	\$6,800.00	\$8,000.00	\$8,000.00	\$7,200.00	\$7,200.00
0700-21-60	7.00	AS	Multi-Post Sign, Remove	\$950.00	\$6,650.00	\$900.00	\$6,300.00	\$350.00	\$2,450.00	\$1,041.00	\$7,287.00

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	John Carlo, Inc.		Hubbard Construction Co.		Prince		Cathcart Contracting	
				Printed UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
0700-45-26	2.00	AS	Sign Lt'd OHC CTLVR, CTLVR 21-30, Sign 251-300	\$72,000.00	\$144,000.00	\$75,000.00	\$150,000.00	\$82,000.00	\$164,000.00	\$81,000.00	\$162,000.00
0700-46-14	1.00	AS	Sign Existing - Remove Overhead Cantilever	\$1,900.00	\$1,900.00	\$1,800.00	\$1,800.00	\$3,200.00	\$3,200.00	\$2,023.00	\$2,023.00
0700-48-39	1.00	EA	Sign Panels, Overlay, 16-100	\$1,300.00	\$1,300.00	\$1,200.00	\$1,200.00	\$3,500.00	\$3,500.00	\$1,426.00	\$1,426.00
0700-48-48	5.00	EA	Sign Panels Relocate, 15 or <	\$470.00	\$2,350.00	\$500.00	\$2,500.00	\$70.00	\$350.00	\$506.00	\$2,530.00
0705-10-11	6.00	EA	Object Marker, Post Mount, Type1	\$270.00	\$1,620.00	\$300.00	\$1,800.00	\$132.00	\$792.00	\$295.00	\$1,770.00
0705-71	18.00	EA	Delineator- Tubular, Flexible	\$52.00	\$936.00	\$55.00	\$990.00	\$61.00	\$1,098.00	\$52.00	\$936.00
0706-3	1374.00	EA	Retro-Reflective Pavement Marker	\$4.25	\$5,839.50	\$4.00	\$5,496.00	\$5.00	\$6,870.00	\$4.51	\$6,196.74
0710-11-190	2.40	SF	Painted Pavement Markings, Standard,White,Island Nose	\$5.00	\$12.00	\$15.00	\$36.00	\$8.50	\$20.40	\$9.00	\$21.60
0710-11-290	33.00	SF	Painted Pavement Markings, Standard,Yellow,Island Nose	\$5.00	\$165.00	\$8.00	\$264.00	\$8.50	\$280.50	\$9.00	\$297.00
0710-90	1.00	LS	Painted Pavement Markings, Final Surface	\$105,000.00	\$105,000.00	\$75,000.00	\$75,000.00	\$110,000.00	\$110,000.00	\$117,106.00	\$117,106.00
0713-101-122	1083.00	LF	Preformed Tape, Standard,White,Solid 8"	\$6.00	\$6,498.00	\$6.00	\$6,498.00	\$7.00	\$7,581.00	\$7.43	\$8,046.69
0713-101-125	385.00	LF	Preformed Tape, Standard,White,Solid 18"	\$15.00	\$5,775.00	\$10.00	\$3,850.00	\$12.00	\$4,620.00	\$12.38	\$4,766.30
0713-101-221	1511.00	LF	Preformed Tape, Standard,Yellow,Solid 6"	\$4.00	\$6,044.00	\$3.00	\$4,533.00	\$4.00	\$6,044.00	\$4.29	\$6,482.19
0713-101-523	2325.00	LF	Preformed Tape, Standard,White w/Black Contrast,Solid 9"	\$6.00	\$13,950.00	\$4.50	\$10,462.50	\$6.00	\$13,950.00	\$6.00	\$13,950.00
0713-101-543	410.00	LF	Preformed Tape,Standard,White w/Black Contrast,10'-30' Skip Traffic Stripe, 9"	\$8.00	\$3,280.00	\$5.00	\$2,050.00	\$7.00	\$2,870.00	\$7.37	\$3,021.70
<b>LIGHTING PAY ITEMS - Group A</b>											
<b>FDOT DISTRICT 5 - FMN: 239266-2</b>											
0400-1-15	79.40	CY	Concrete Class I, Miscellaneous	\$635.00	\$50,419.00	\$700.00	\$55,580.00	\$650.00	\$51,610.00	\$702.00	\$55,738.80
0555-1-1	883.00	LF	Directional Bore, Less than 6"	\$17.50	\$15,452.50	\$20.00	\$17,660.00	\$17.50	\$15,452.50	\$19.00	\$16,777.00
0715-1-12	2263.00	LF	Lighting Conductors, F&I, Insulated, No. 8-6	\$1.50	\$3,394.50	\$1.60	\$3,620.80	\$1.50	\$3,394.50	\$1.57	\$3,552.91
0715-1-13	35361.00	LF	Lighting Conductors, F&I, Insulated, No. 4 to No. 2	\$1.70	\$60,113.70	\$1.80	\$63,649.80	\$2.00	\$70,722.00	\$1.76	\$62,235.36
0715-2-11	16515.00	LF	Lighting - Conduit, F&I, Underground	\$3.70	\$61,105.50	\$4.00	\$66,060.00	\$3.75	\$61,931.25	\$3.96	\$65,399.40
0715-7-11	2.00	EA	Load Center, F&I, Secondary Voltage	\$11,500.00	\$23,000.00	\$12,000.00	\$24,000.00	\$11,600.00	\$23,200.00	\$12,700.00	\$25,400.00
0715-14-11	153.00	EA	Lighting - Pull Box, F&I, Roadside-Moulded	\$405.00	\$61,965.00	\$400.00	\$61,200.00	\$410.00	\$62,730.00	\$446.00	\$68,238.00
0715-500-1	110.00	EA	Pole Cable Distribution System, Conventional	\$320.00	\$35,200.00	\$300.00	\$33,000.00	\$32.00	\$3,520.00	\$347.00	\$38,170.00
0715-511-340	110.00	EA	Light Pole Complete, F&I, Single Arm Shoulder Mount, Concrete, 40'	\$3,500.00	\$385,000.00	\$3,500.00	\$385,000.00	\$3,500.00	\$385,000.00	\$3,834.00	\$421,740.00
0715-540-000	2.00	EA	Light Pole Complete, Special Design, Relocate	\$1,100.00	\$2,200.00	\$1,000.00	\$2,000.00	\$1,100.00	\$2,200.00	\$1,300.00	\$2,600.00
0715-550-000	16.00	EA	Light Pole Complete, Remove	\$600.00	\$9,600.00	\$550.00	\$8,800.00	\$570.00	\$9,120.00	\$627.00	\$10,032.00

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	John Carlo, Inc.		Hubbard Construction Co.		Prince		Cathcart Contracting	
				Printed UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
<b>SIGNAL SYSTEM PAY ITEMS - Group A</b>											
<b>FDOT DISTRICT 5 - FMN: 239266-2</b>											
0630-1-12	10882.00	LF	Conduit-Signals, Furnish & Install, Underground	\$4.00	\$43,528.00	\$4.50	\$48,969.00	\$5.00	\$54,410.00	\$4.40	\$47,880.80
0630-1-14	3024.00	LF	Conduit, Signals, F&I, Underground - Jacked	\$18.30	\$55,339.20	\$20.60	\$62,294.40	\$18.50	\$55,944.00	\$20.11	\$60,812.64
0632-7-1	5.00	PI	Cable, Signal, Furnish & Install	\$5,050.00	\$25,250.00	\$5,000.00	\$25,000.00	\$5,100.00	\$25,500.00	\$5,551.00	\$27,755.00
0633-123-2	6737.00	LF	Cable-Fiber Optic, F&I, Underground, Composite, 26-50 PR	\$6.00	\$40,422.00	\$6.60	\$44,464.20	\$6.00	\$40,422.00	\$6.50	\$43,790.50
0635-1-11	69.00	EA	Pull & Junction Boxes, F&I, Pull Box	\$250.00	\$17,250.00	\$250.00	\$17,250.00	\$252.00	\$17,388.00	\$276.00	\$19,044.00
0635-1-15	31.00	EA	Pull & Junction Boxes, F&I, Fiber Optics	\$900.00	\$27,900.00	\$1,000.00	\$31,000.00	\$903.00	\$27,993.00	\$1,093.00	\$33,883.00
0635-1-16	5.00	EA	Pull & Junction Boxes, F&I, Special	\$1,300.00	\$6,500.00	\$1,200.00	\$6,000.00	\$1,305.00	\$6,525.00	\$1,436.00	\$7,180.00
0639-1-22	3.00	AS	Signals, Electric Power Service, Underground, Purchased by Contractor from Power Company	\$1,050.00	\$3,150.00	\$1,000.00	\$3,000.00	\$1,070.00	\$3,210.00	\$1,200.00	\$3,600.00
0639-2-1	231.00	LF	Signals, Electrical Service Wire	\$2.00	\$462.00	\$2.15	\$496.65	\$2.00	\$462.00	\$2.10	\$485.10
0641-41-112	3.00	EA	Precast Conc Pole, F&I-Direct Burial, Type N-II, Service 12'	\$300.00	\$900.00	\$300.00	\$900.00	\$280.00	\$840.00	\$306.00	\$918.00
0649-436-010	1.00	EA	Mast Arm, F&I/HL, SGL Arm w/Lum, 1st Arm-B6, 2nd-0, Pole, Q24 Lum	\$29,000.00	\$29,000.00	\$30,000.00	\$30,000.00	\$29,000.00	\$29,000.00	\$31,700.00	\$31,700.00
0649-440	2.00	EA	Mast / Arm, F&I / High Loading, Special	\$37,500.00	\$75,000.00	\$39,000.00	\$78,000.00	\$38,000.00	\$76,000.00	\$41,000.00	\$82,000.00
0649-735-009	4.00	EA	M/Arm, F&I/Reduced Load, Single Arm w/Luminaire, 1st Arm, C5, 2nd Arm, None, Pole R23 Lum	\$29,000.00	\$116,000.00	\$30,000.00	\$120,000.00	\$29,000.00	\$116,000.00	\$31,500.00	\$126,000.00
0649-736-010	2.00	EA	M/Arm, F&I/Reduced Load, Single Arm w/Luminaire, 1st Arm, C5, 2nd Arm, None, Pole, R24 Lum	\$33,000.00	\$66,000.00	\$34,000.00	\$68,000.00	\$33,000.00	\$66,000.00	\$35,500.00	\$71,000.00
0649-740	4.00	EA	Mast Arm F&I/Reduced Loading Special Design	\$41,000.00	\$164,000.00	\$42,000.00	\$168,000.00	\$41,000.00	\$164,000.00	\$44,323.00	\$177,292.00
0650-51-311	36.00	AS	Traffic Signal, F&I, 3 Section, 1 Way, Standard	\$750.00	\$27,000.00	\$750.00	\$27,000.00	\$800.00	\$28,800.00	\$826.00	\$29,736.00
0650-51-321	1.00	AS	Traffic Signal, F&I, 3 Section, 2 Way, Standard	\$1,400.00	\$1,400.00	\$1,300.00	\$1,300.00	\$1,400.00	\$1,400.00	\$1,500.00	\$1,500.00
0650-51-511	9.00	AS	Traffic Signal, F&I, 5 Sections, 1 Way, Standard	\$1,300.00	\$11,700.00	\$1,200.00	\$10,800.00	\$1,300.00	\$11,700.00	\$1,400.00	\$12,600.00
0653-191	20.00	AS	Pedestrian Signal, F&I, LED - Count Down, 1 Direction	\$650.00	\$13,000.00	\$500.00	\$10,000.00	\$650.00	\$13,000.00	\$700.00	\$14,000.00
0653-192	4.00	AS	Pedestrian Signal, F&I LED - Count Down, 2 Directions	\$1,300.00	\$5,200.00	\$1,200.00	\$4,800.00	\$1,300.00	\$5,200.00	\$1,400.00	\$5,600.00
0659-101	19.00	EA	Signal Head Auxiliaries, F&I, Back Plates 3 Sect	\$120.00	\$2,280.00	\$120.00	\$2,280.00	\$120.00	\$2,280.00	\$130.00	\$2,470.00
0659-107	16.00	EA	Signal Head Auxiliaries, F&I, Aluminum Pedestal	\$1,500.00	\$24,000.00	\$1,500.00	\$24,000.00	\$1,500.00	\$24,000.00	\$1,600.00	\$25,600.00
0659-108	1.00	EA	Signal Head Auxiliaries, F&I, Steel Pedestal	\$1,600.00	\$1,600.00	\$1,500.00	\$1,500.00	\$1,550.00	\$1,550.00	\$1,600.00	\$1,600.00
0659-109	1.00	EA	Signal Head Auxiliaries, F&I, Conc Pedestal Type II	\$300.00	\$300.00	\$300.00	\$300.00	\$300.00	\$300.00	\$300.00	\$300.00
0659-118	2.00	EA	Signal Head Auxiliaries, F&I, Back Plates, 5 Sect Cluster	\$300.00	\$600.00	\$250.00	\$500.00	\$265.00	\$530.00	\$280.00	\$560.00
0660-1-109	26.00	EA	Loop Detector Inductive, F&I, Type 9	\$375.00	\$9,750.00	\$400.00	\$10,400.00	\$380.00	\$9,880.00	\$400.00	\$10,400.00
0660-1-110	8.00	EA	Loop Detector Inductive, F&I, Type 10	\$360.00	\$2,880.00	\$400.00	\$3,200.00	\$365.00	\$2,920.00	\$400.00	\$3,200.00

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	John Carlo, Inc.		Hubbard Construction Co.		Prince		Cathcart Contracting	
				Printed UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
0660-2-102	40.00	AS	Loop Assembly, F&I, Type B	\$775.00	\$31,000.00	\$800.00	\$32,000.00	\$780.00	\$31,200.00	\$855.00	\$34,200.00
0660-2-106	28.00	AS	Loop Assembly, F&I, Type F	\$810.00	\$22,680.00	\$880.00	\$24,640.00	\$810.00	\$22,680.00	\$890.00	\$24,920.00
0663-74-11	5.00	EA	Vehicle Detector Assem, F&I, Optical Type	\$5,900.00	\$29,500.00	\$6,000.00	\$30,000.00	\$5,900.00	\$29,500.00	\$6,400.00	\$32,000.00
0665-11	28.00	EA	Pedestrian Detector, F&I, Detector Station, Pole or Controller Cabinet Mounted	\$170.00	\$4,760.00	\$150.00	\$4,200.00	\$170.00	\$4,760.00	\$184.00	\$5,152.00
0670-5-111	3.00	AS	Traffic Controller Assembly, F&I, NEMA, 1 Preemption	\$19,400.00	\$58,200.00	\$20,000.00	\$60,000.00	\$19,500.00	\$58,500.00	\$21,340.00	\$64,020.00
0670-5-411	2.00	AS	Traffic Controller Assembly, Modify, NEMA, 1 Preempt	\$800.00	\$1,600.00	\$800.00	\$1,600.00	\$770.00	\$1,540.00	\$845.00	\$1,690.00
0690-10	28.00	EA	Signal Head Traffic Assembly Removal	\$40.00	\$1,120.00	\$41.00	\$1,148.00	\$37.00	\$1,036.00	\$41.00	\$1,148.00
0690-20	6.00	EA	Signal Pedestrian Assembly Removal	\$40.00	\$240.00	\$41.00	\$246.00	\$37.00	\$222.00	\$41.00	\$246.00
0690-31	4.00	EA	Signal Pedestal Removal	\$110.00	\$440.00	\$100.00	\$400.00	\$110.00	\$440.00	\$121.00	\$484.00
0690-32-1	7.00	EA	Pole Removal, Shallow, Direct Burial	\$390.00	\$2,730.00	\$400.00	\$2,800.00	\$390.00	\$2,730.00	\$400.00	\$2,800.00
0690-33-1	40.00	LF	Pole Removal, Deep Direct Burial	\$70.00	\$2,800.00	\$75.00	\$3,000.00	\$70.00	\$2,800.00	\$76.00	\$3,040.00
0690-50	2.00	EA	Controller Assembly, Remove, Complete Assembly	\$550.00	\$1,100.00	\$600.00	\$1,200.00	\$550.00	\$1,100.00	\$600.00	\$1,200.00
0690-80	6.00	EA	Span-Wire Assembly, Remove	\$220.00	\$1,320.00	\$230.00	\$1,380.00	\$220.00	\$1,320.00	\$241.00	\$1,446.00
0690-90	3.00	PI	Conduit & Cabling Remove	\$300.00	\$900.00	\$300.00	\$900.00	\$300.00	\$900.00	\$300.00	\$900.00
0690-100	3.00	PI	Signal Equipment Miscellaneous Remove	\$300.00	\$900.00	\$300.00	\$900.00	\$300.00	\$900.00	\$320.00	\$960.00
0699-1-1	15.00	EA	Internal Illum Sign, St Name	\$3,200.00	\$48,000.00	\$3,200.00	\$48,000.00	\$3,200.00	\$48,000.00	\$3,442.00	\$51,630.00
0700-46-14	5.00	AS	Sign Existing - Remove Overhead Cantilever	\$110.00	\$550.00	\$120.00	\$600.00	\$110.00	\$550.00	\$121.00	\$605.00
0700-46-15	3.00	AS	Sign Existing - Remove, Span Wire	\$110.00	\$330.00	\$120.00	\$360.00	\$110.00	\$330.00	\$120.00	\$360.00
0700-48-18	5.00	EA	Sign Panels, F&I, 15 or <	\$450.00	\$2,250.00	\$500.00	\$2,500.00	\$450.00	\$2,250.00	\$500.00	\$2,500.00
0783-3-11	2.00	EA	ITS Fiber Optic Connection Hardware, F&I, Splice Enclosure	\$1,200.00	\$2,400.00	\$1,300.00	\$2,600.00	\$1,200.00	\$2,400.00	\$1,300.00	\$2,600.00
<b>LANDSCAPING PAY ITEMS - Group A FDOT DISTRICT 5 - FMN: 239266-2</b>											
0580-1-2	1.00	LS	Landscape Complete - Large Plants	\$70,000.00	\$70,000.00	\$65,000.00	\$65,000.00	\$65,000.00	\$65,000.00	\$65,500.00	\$65,500.00
0590-70	1.00	LS	Irrigation System	\$55,000.00	\$55,000.00	\$22,000.00	\$22,000.00	\$34,000.00	\$34,000.00	\$60,600.00	\$60,600.00
<b>DUCT BANK PAY ITEMS - Group A FDOT DISTRICT 5 - FMN: 239266-2</b>											
01060-110-1	12.00	EA	Utility Manhole 9'Lx9'Dx5'W (F&I)	\$12,000.00	\$144,000.00	\$6,000.00	\$72,000.00	\$7,400.00	\$88,800.00	\$4,741.00	\$56,892.00
01060-110-2	22.00	EA	Utility Manhole 60"Lx24"Dx36"W (F&I)	\$4,000.00	\$88,000.00	\$2,500.00	\$55,000.00	\$4,000.00	\$88,000.00	\$3,781.00	\$83,182.00

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	John Carlo, Inc.		Hubbard Construction Co.		Prince		Cathcart Contracting	
				Printed UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
01091-111-2	9689.00	EA	Pipe 2" (Polyethylene) (F&I)	\$5.00	\$48,445.00	\$9.00	\$87,201.00	\$6.00	\$58,134.00	\$7.00	\$67,823.00
01091-111-4	69228.00	EA	Pipe 4"(Polyethylene) (F&I)	\$6.00	\$415,368.00	\$5.00	\$346,140.00	\$8.00	\$553,824.00	\$8.21	\$568,361.88
<b>GROUP A SUBTOTAL = \$ FDOT DISTRICT 5 - FMN: 239266-2</b>					<b>\$12,411,021.40</b>		<b>\$12,854,683.75</b>		<b>\$13,851,957.10</b>		<b>\$14,281,763.91</b>
<b>CITY OF ORLANDO WASTEWATER SYSTEM PAY ITEMS - GROUP B</b>											
WW1	1.00	LS	Mobilization/Demobilization and General Requirements related to pay items WW3 thru WW10 (Limited to 5% maximum of items WW3 thru WW10)	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00	\$70,000.00	\$70,000.00	\$59,600.00	\$59,600.00
WW2	1.00	LS	Field Engineering and Surveying/Controls (As-Built Survey per Section 01050)	\$7,500.00	\$7,500.00	\$12,000.00	\$12,000.00	\$25,000.00	\$25,000.00	\$16,500.00	\$16,500.00
WW3	1.00	LS	Pump Station Complete	\$700,000.00	\$700,000.00	\$450,000.00	\$450,000.00	\$630,000.00	\$630,000.00	\$586,000.00	\$586,000.00
WW4	1275.00	LF	12" Force Main, including pipe and fittings, complete	\$31.28	\$39,882.00	\$38.00	\$48,450.00	\$39.00	\$49,725.00	\$33.10	\$42,202.50
WW5a	1747.00	LF	8" PVC Gravity Sewer - 6-8 ft, including pipe and fittings, complete	\$57.00	\$99,579.00	\$35.00	\$61,145.00	\$55.00	\$96,085.00	\$40.82	\$71,312.54
WW5b	767.00	LF	8" PVC Gravity Sewer - 8-10 ft, including pipe and fittings, complete	\$66.00	\$50,622.00	\$45.00	\$34,515.00	\$59.00	\$45,253.00	\$41.85	\$32,098.95
WW5c	760.00	LF	8" PVC Gravity Sewer - 10-12 ft, including pipe and fittings, complete	\$67.00	\$50,920.00	\$45.00	\$34,200.00	\$60.00	\$45,600.00	\$42.47	\$32,277.20
WW5d	159.00	LF	8" PVC Gravity Sewer - 12-14 ft, including pipe and fittings, complete	\$68.00	\$10,812.00	\$50.00	\$7,950.00	\$63.00	\$10,017.00	\$49.62	\$7,889.58
WW5e	300.00	LF	12" PVC Gravity Sewer - 6-8 ft, including pipe and fittings, complete	\$35.00	\$10,500.00	\$40.00	\$12,000.00	\$52.00	\$15,600.00	\$45.88	\$13,764.00
WW5f	325.00	LF	12" PVC Gravity Sewer - 8-10 ft, including pipe and fittings, complete	\$45.00	\$14,625.00	\$45.00	\$14,625.00	\$56.00	\$18,200.00	\$48.49	\$15,759.25
WW5g	390.00	LF	12" PVC Gravity Sewer - 10-12 ft, including pipe and fittings, complete	\$50.00	\$19,500.00	\$50.00	\$19,500.00	\$62.00	\$24,180.00	\$50.23	\$19,589.70
WW5h	1010.00	LF	12" PVC Gravity Sewer - 12-14 ft, including pipe and fittings, complete	\$60.00	\$60,600.00	\$50.00	\$50,500.00	\$73.00	\$73,730.00	\$52.71	\$53,237.10
WW5i	155.00	LF	12" PVC Gravity Sewer - 14-16 ft, including pipe and fittings, complete	\$70.00	\$10,850.00	\$70.00	\$10,850.00	\$87.00	\$13,485.00	\$58.07	\$9,000.85
WW5j	414.00	LF	15" PVC Gravity Sewer - 8-10 ft, including pipe and fittings, complete	\$50.00	\$20,700.00	\$50.00	\$20,700.00	\$67.00	\$27,738.00	\$50.07	\$20,728.98
WW5k	505.00	LF	15" PVC Gravity Sewer - 10-12 ft, including pipe and fittings, complete	\$55.00	\$27,775.00	\$55.00	\$27,775.00	\$75.00	\$37,875.00	\$52.15	\$26,335.75
WW5l	95.00	LF	15" PVC Gravity Sewer - 12-14 ft, including pipe and fittings, complete	\$70.00	\$6,650.00	\$60.00	\$5,700.00	\$89.00	\$8,455.00	\$57.51	\$5,463.45
WW5m	685.00	LF	18" PVC Gravity Sewer - 12-14 ft, including pipe and fittings, complete	\$75.00	\$51,375.00	\$70.00	\$47,950.00	\$89.00	\$60,965.00	\$65.20	\$44,662.00
WW5n	1732.00	LF	18" PVC Gravity Sewer - 14-16 ft, including pipe and fittings, complete	\$80.00	\$138,560.00	\$80.00	\$138,560.00	\$99.00	\$171,468.00	\$72.00	\$124,704.00
WW5o	210.00	LF	18" PVC Gravity Sewer - 16-18 ft, including pipe and fittings, complete	\$90.00	\$18,900.00	\$85.00	\$17,850.00	\$121.00	\$25,410.00	\$84.23	\$17,688.30
WW6a	1.00	EA	Manhole- 6-8 ft (4 ft diameter)	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00	\$4,800.00	\$4,800.00	\$6,700.00	\$6,700.00
WW6b	3.00	EA	Manhole- 8-10 ft (4 ft diameter)	\$5,200.00	\$15,600.00	\$4,500.00	\$13,500.00	\$5,300.00	\$15,900.00	\$6,700.00	\$20,100.00
WW6c	6.00	EA	Manhole- 10-12 ft (4 ft diameter)	\$5,500.00	\$33,000.00	\$5,500.00	\$33,000.00	\$5,600.00	\$33,600.00	\$7,400.00	\$44,400.00

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	John Carlo, Inc.		Hubbard Construction Co.		Prince		Cathcart Contracting	
				Printed UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
WW6d	3.00	EA	Manhole- 12-14 ft (4 ft diameter)	\$5,700.00	\$17,100.00	\$6,000.00	\$18,000.00	\$6,200.00	\$18,600.00	\$8,500.00	\$25,500.00
WW6e	8.00	EA	Manhole- 14-16 ft (4 ft diameter)	\$6,000.00	\$48,000.00	\$7,500.00	\$60,000.00	\$6,800.00	\$54,400.00	\$9,300.00	\$74,400.00
WW6f	8.00	EA	Manhole- 16-19 ft (4 ft diameter)	\$9,000.00	\$72,000.00	\$8,000.00	\$64,000.00	\$9,900.00	\$79,200.00	\$10,650.00	\$85,200.00
WW7	10.00	EA	8" - Inside Drop Pipe Assemblies	\$700.00	\$7,000.00	\$1,200.00	\$12,000.00	\$1,400.00	\$14,000.00	\$1,000.00	\$10,000.00
WW8	1.00	EA	16" X 24" Tapping Sleeve, Valve and Box, Complete	\$8,000.00	\$8,000.00	\$12,000.00	\$12,000.00	\$10,700.00	\$10,700.00	\$9,400.00	\$9,400.00
WW9a	1.00	LS	Temp Support/by-pass of utilities around Sta. 1342+00	\$7,500.00	\$7,500.00	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00
WW9b	1.00	LS	Temp Support/by-pass of utilities around Sta. 1346+00	\$7,500.00	\$7,500.00	\$5,000.00	\$5,000.00	\$2,050.00	\$2,050.00	\$5,000.00	\$5,000.00
WW9c	1.00	LS	Temp Support/by-pass of utilities around Sta. 1395+00	\$7,500.00	\$7,500.00	\$2,500.00	\$2,500.00	\$2,050.00	\$2,050.00	\$5,000.00	\$5,000.00
WW10	1000.00	CY	Unsuitable Bedding/Backfill Material Removal and Replacement for Pipelines	\$20.00	\$20,000.00	\$6.00	\$6,000.00	\$25.00	\$25,000.00	\$20.16	\$20,160.00
<b>GROUP B SUBTOTAL = \$ CITY OF ORLANDO WASTEWATER</b>					<b>\$1,622,550.00</b>		<b>\$1,274,770.00</b>		<b>\$1,711,086.00</b>		<b>\$1,509,674.15</b>
<b>ORANGE COUNTY WATER SYSTEMS PAY ITEMS - GROUP C</b>											
OC1	1.00	LS	Mobilization/Demobilization and General Requirements related to pay items OC3 thru OC33, (Limited to 5% maximum of items OC3 thru OC33)	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00	\$34,400.00	\$34,400.00
OC2	1.00	LS	Project Record Drawings (As-Built Survey for OC pay items per Section 01050 in a minimum amount of 1% of cost for items OC3 through OC33)	\$10,000.00	\$10,000.00	\$10,560.00	\$10,560.00	\$10,000.00	\$10,000.00	\$13,200.00	\$13,200.00
OC3	6610.00	LF	Furnish and Install 8" PVC Reclaimed Water Main	\$22.50	\$148,725.00	\$35.00	\$231,350.00	\$16.00	\$105,760.00	\$19.15	\$126,581.50
OC4	83.00	LF	Furnish and Install 8" DI Reclaimed Water Main	\$34.00	\$2,822.00	\$60.00	\$4,980.00	\$40.00	\$3,320.00	\$34.00	\$2,822.00
OC5	760.00	LF	Furnish and Install 24" DI Water Main	\$150.00	\$114,000.00	\$170.00	\$129,200.00	\$143.00	\$108,680.00	\$103.00	\$78,280.00
OC6	825.00	LF	Furnish and Install 16" DI Water Main	\$105.00	\$86,625.00	\$90.00	\$74,250.00	\$145.00	\$119,625.00	\$69.59	\$57,411.75
OC7	990.00	LF	Furnish and Install 12" DI Water Main	\$71.00	\$70,290.00	\$75.00	\$74,250.00	\$70.00	\$69,300.00	\$41.00	\$40,590.00
OC8	60.00	LF	Furnish and Install 8" DI Water Main	\$105.00	\$6,300.00	\$180.00	\$10,800.00	\$65.00	\$3,900.00	\$42.00	\$2,520.00
OC9	1.00	EA	Furnish and Install 24" Gate Valve and Box	\$18,000.00	\$18,000.00	\$13,000.00	\$13,000.00	\$11,800.00	\$11,800.00	\$12,800.00	\$12,800.00
OC10	2.00	EA	Furnish and Install 16" Gate Valve and Box	\$15,000.00	\$30,000.00	\$5,000.00	\$10,000.00	\$4,500.00	\$9,000.00	\$5,500.00	\$11,000.00
OC11	4.00	EA	Furnish and Install 12" Gate Valve and Box	\$3,000.00	\$12,000.00	\$2,100.00	\$8,400.00	\$1,800.00	\$7,200.00	\$1,900.00	\$7,600.00
OC12	6.00	EA	Furnish and Install 8" Gate Valve and Box	\$2,700.00	\$16,200.00	\$1,300.00	\$7,800.00	\$1,070.00	\$6,420.00	\$1,100.00	\$6,600.00
OC13	10.00	EA	Furnish and Install Locking Adjustable Valve Box	\$600.00	\$6,000.00	\$500.00	\$5,000.00	\$270.00	\$2,700.00	\$400.00	\$4,000.00
OC14	1.00	EA	Furnish and Install 24" X 8" Tapping Sleeve and Valve	\$3,100.00	\$3,100.00	\$7,500.00	\$7,500.00	\$5,400.00	\$5,400.00	\$2,700.00	\$2,700.00
OC15	2.00	EA	Furnish and Install 24" Tapping Sleeve and Valve	\$4,000.00	\$8,000.00	\$44,000.00	\$88,000.00	\$28,000.00	\$56,000.00	\$20,600.00	\$41,200.00

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	John Carlo, Inc.		Hubbard Construction Co.		Prince		Cathcart Contracting	
				Printed UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
OC16	4.00	EA	Furnish and Install 16" X 12" Tapping Sleeve and Valve	\$4,500.00	\$18,000.00	\$12,500.00	\$50,000.00	\$6,800.00	\$27,200.00	\$4,300.00	\$17,200.00
OC17	1.00	EA	Furnish and Install 16" X 8" Tapping Sleeve and Valve	\$4,500.00	\$4,500.00	\$7,500.00	\$7,500.00	\$5,400.00	\$5,400.00	\$3,000.00	\$3,000.00
OC18	6.00	EA	Furnish and Install 16" Tapping Sleeve and Valve	\$4,500.00	\$27,000.00	\$17,500.00	\$105,000.00	\$13,500.00	\$81,000.00	\$10,150.00	\$60,900.00
OC19	2.00	EA	Furnish and Install 12" Tapping Sleeve and Valve	\$4,200.00	\$8,400.00	\$10,500.00	\$21,000.00	\$8,100.00	\$16,200.00	\$5,500.00	\$11,000.00
OC20	1.00	EA	Furnish and Install 8" Tapping Sleeve and Valve	\$4,000.00	\$4,000.00	\$6,000.00	\$6,000.00	\$5,600.00	\$5,600.00	\$3,400.00	\$3,400.00
OC21	2.00	EA	Furnish and Install 24" Line Stopping Assembly	\$12,000.00	\$24,000.00	\$25,000.00	\$50,000.00	\$28,200.00	\$56,400.00	\$18,200.00	\$36,400.00
OC22	5.00	EA	Furnish and Install 16" Line Stopping Assembly	\$6,500.00	\$32,500.00	\$16,000.00	\$80,000.00	\$20,000.00	\$100,000.00	\$11,400.00	\$57,000.00
OC23	1.00	EA	Furnish and Install 12" Line Stopping Assembly	\$3,400.00	\$3,400.00	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00	\$6,500.00	\$6,500.00
OC24	3.00	EA	Furnish and Install Air Release Valve and Vault	\$4,700.00	\$14,100.00	\$5,600.00	\$16,800.00	\$2,000.00	\$6,000.00	\$3,600.00	\$10,800.00
OC25	7.00	EA	Furnish and Install Fire Hydrant Assembly	\$4,800.00	\$33,600.00	\$3,900.00	\$27,300.00	\$4,300.00	\$30,100.00	\$3,700.00	\$25,900.00
OC26	4.00	EA	Remove and Salvage Existing Fire Hydrant	\$1,100.00	\$4,400.00	\$350.00	\$1,400.00	\$275.00	\$1,100.00	\$850.00	\$3,400.00
OC27	2.00	EA	Furnish and Install Blow-Off Valve Assembly	\$1,100.00	\$2,200.00	\$1,100.00	\$2,200.00	\$1,050.00	\$2,100.00	\$1,400.00	\$2,800.00
OC28	2.00	EA	Retrofit Water Service Connection	\$1,600.00	\$3,200.00	\$2,200.00	\$4,400.00	\$1,200.00	\$2,400.00	\$1,000.00	\$2,000.00
OC29	2.00	EA	Furnish and Install Reclaimed Water Master Meter Assembly	\$13,500.00	\$27,000.00	\$1,100.00	\$2,200.00	\$4,200.00	\$8,400.00	\$6,800.00	\$13,600.00
OC30	550.00	LF	Remove and Dispose of Existing 24" DI Water Main	\$20.00	\$11,000.00	\$15.00	\$8,250.00	\$12.00	\$6,600.00	\$12.00	\$6,600.00
OC31	857.00	LF	Remove and Dispose of Existing 16" DI Water Main	\$19.00	\$16,283.00	\$15.00	\$12,855.00	\$8.00	\$6,856.00	\$11.00	\$9,427.00
OC32	310.00	LF	Remove and Dispose of Existing 12" HDPE Water Main	\$18.00	\$5,580.00	\$23.00	\$7,130.00	\$12.00	\$3,720.00	\$11.00	\$3,410.00
OC33	195.00	LF	Remove and Dispose of Existing 12" PVC Water Main	\$18.00	\$3,510.00	\$18.00	\$3,510.00	\$13.00	\$2,535.00	\$11.00	\$2,145.00
OC34	1.00	LS	Relocate Detector Check Valve Meter Assembly @ Greenbelt Property (Sta. 1397+33)	\$2,500.00	\$2,500.00	\$3,200.00	\$3,200.00	\$2,500.00	\$2,500.00	\$1,300.00	\$1,300.00
<b>GROUP C SUBTOTAL = \$ ORANGE COUNTY WATER SYSTEMS</b>					<b>\$802,235.00</b>		<b>\$1,143,835.00</b>		<b>\$935,216.00</b>		<b>\$718,487.25</b>
<b>TOTAL BASE BID IN FIGURES: (SUM OF GROUP A + B + C SUBTOTALS)</b>					<b>\$14,835,806.40</b>		<b>\$15,273,288.75</b>		<b>\$16,498,259.10</b>		<b>\$16,509,925.31</b>

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	Middlesex Corp.		Southland Construction		Kearney Construction Co.		Jr. Davis Construction, Inc.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
<b>ROADWAY PAY ITEMS - Group A</b>											
<b>FDOT DISTRICT 5 - FMN: 239266-2</b>											
0101-1	1.00	LS	Mobilization, Bonds, Insurance, General Conditions & Requirements	\$900,000.00	\$900,000.00	\$1,032,815.70	\$1,032,815.70	\$742,887.00	\$742,887.00	\$924,304.50	\$924,304.50
0102-1	1.00	LS	Maintenance of Traffic	\$1,000,000.00	\$1,000,000.00	\$1,127,000.00	\$1,127,000.00	\$1,298,394.00	\$1,298,394.00	\$1,391,808.70	\$1,391,808.70
01050	1.00	LS	As-Built Survey Per Section 01050	\$60,000.00	\$60,000.00	\$255,000.00	\$255,000.00	\$65,602.00	\$65,602.00	\$43,548.75	\$43,548.75
0102-3	1031.00	CY	Commercial Material for Driveway Maintenance	\$27.00	\$27,837.00	\$44.00	\$45,364.00	\$43.00	\$44,333.00	\$61.59	\$63,499.29
0102-14	240.00	MH	Traffic Control Officer	\$52.00	\$12,480.00	\$46.00	\$11,040.00	\$36.00	\$8,640.00	\$44.10	\$10,584.00
0102-99	180.00	ED	Changeable Variable Message Sign, Temporary	\$40.00	\$7,200.00	\$22.00	\$3,960.00	\$29.00	\$5,220.00	\$21.20	\$3,816.00
0104-15	6.00	EA	Soil Tracking Prevention Device	\$5,500.00	\$33,000.00	\$1,600.00	\$9,600.00	\$5,376.00	\$32,256.00	\$2,821.46	\$16,928.76
0104-20	1.00	LS	Erosion Control	\$75,000.00	\$75,000.00	\$21,600.00	\$21,600.00	\$168,056.00	\$168,056.00	\$77,921.39	\$77,921.39
0110-1-1	1.00	LS	Clearing & Grubbing	\$450,000.00	\$450,000.00	\$215,000.00	\$215,000.00	\$431,777.00	\$431,777.00	\$280,374.95	\$280,374.95
0110-4	6778.00	SY	Removal of Existing Concrete Pavement	\$2.25	\$15,250.50	\$6.00	\$40,668.00	\$6.00	\$40,668.00	\$11.03	\$74,761.34
0120-1	56786.00	CY	Regular Excavation	\$1.90	\$107,893.40	\$5.10	\$289,608.60	\$2.30	\$130,607.80	\$3.44	\$195,343.84
0120-4	43388.00	CY	Subsoil Excavation	\$5.20	\$225,617.60	\$11.00	\$477,268.00	\$9.30	\$403,508.40	\$14.36	\$623,051.68
0120-6	96618.00	CY	Embankment	\$6.70	\$647,340.60	\$9.90	\$956,518.20	\$9.00	\$869,562.00	\$10.16	\$981,638.88
0160-4	96255.00	SY	Stabilization Type B	\$2.50	\$240,637.50	\$3.40	\$327,267.00	\$8.30	\$798,916.50	\$4.16	\$400,420.80
0285-701	979.00	SY	Optional Base, Base Group 01	\$10.00	\$9,790.00	\$12.35	\$12,090.65	\$7.60	\$7,440.40	\$8.22	\$8,047.38
0285-706	2790.00	SY	Optional Base, Base Group 06	\$14.00	\$39,060.00	\$12.60	\$35,154.00	\$9.90	\$27,621.00	\$12.79	\$35,684.10
0285-709	76737.00	SY	Optional Base, Base Group 09	\$14.00	\$1,074,318.00	\$14.80	\$1,135,707.60	\$14.00	\$1,074,318.00	\$15.91	\$1,220,885.67
0327-70-6	12862.00	SY	Milling Existing Asphalt Pavt. (1 1/2" Avg. Depth)	\$2.20	\$28,296.40	\$2.40	\$30,868.80	\$3.00	\$38,586.00	\$3.06	\$39,357.72
0334-1-13	14555.10	TN	Superpave Asphaltic Conc. (Traffic C)	\$72.50	\$1,055,244.75	\$79.00	\$1,149,852.90	\$111.00	\$1,615,616.10	\$108.60	\$1,580,683.86
0337-7-5	151.00	TN	Asphalt Concrete Friction Course-INC Bit/Rubber, FC-5, Rubber	\$225.00	\$33,975.00	\$247.00	\$37,297.00	\$164.00	\$24,764.00	\$184.12	\$27,802.12
0337-7-33	4444.90	TN	Asphalt Concrete Friction Course, Traffic C, FC-12.5	\$140.00	\$622,286.00	\$150.00	\$666,735.00	\$136.00	\$604,506.40	\$145.53	\$646,866.30
0339-1	5.00	TN	Miscellaneous Asphalt Pavement	\$250.00	\$1,250.00	\$275.00	\$1,375.00	\$382.00	\$1,910.00	\$441.00	\$2,205.00
0400-1-11	112.60	CY	Concrete Class I, Retaining Walls	\$700.00	\$78,820.00	\$600.00	\$67,560.00	\$735.00	\$82,761.00	\$716.63	\$80,692.54
0400-1-15	10.00	CY	Concrete Class I, Miscellaneous	\$670.00	\$6,700.00	\$370.00	\$3,700.00	\$1,131.00	\$11,310.00	\$551.25	\$5,512.50
0415-1-1	2282.00	LB	Reinf. Steel, Roadway	\$1.50	\$3,423.00	\$0.80	\$1,825.60	\$1.00	\$2,282.00	\$0.83	\$1,894.06
0425-1-331	4.00	EA	Inlets, Curb, Type P-3, <10'	\$4,100.00	\$16,400.00	\$3,800.00	\$15,200.00	\$3,399.00	\$13,596.00	\$4,323.59	\$17,294.36
0425-1-335	1.00	EA	Inlets, Curb, Type P-3, Partial	\$3,800.00	\$3,800.00	\$3,200.00	\$3,200.00	\$3,399.00	\$3,399.00	\$4,401.58	\$4,401.58

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	Middlesex Corp.		Southland Construction		Kearney Construction Co.		Jr. Davis Construction, Inc.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
0425-1-351	85.00	EA	Inlets, Curb, Type P-5, <10'	\$4,100.00	\$348,500.00	\$3,600.00	\$306,000.00	\$2,662.00	\$226,270.00	\$4,232.12	\$359,730.20
0425-1-361	17.00	EA	Inlets, Curb, Type P-6, <10'	\$4,200.00	\$71,400.00	\$3,900.00	\$66,300.00	\$3,005.00	\$51,085.00	\$4,217.22	\$71,692.74
0425-1-451	8.00	EA	Inlets, Curb, Type J-5, <10'	\$4,900.00	\$39,200.00	\$4,200.00	\$33,600.00	\$3,126.00	\$25,008.00	\$4,739.97	\$37,919.76
0425-1-452	2.00	EA	Inlets, Curb, Type J-5, >10'	\$8,200.00	\$16,400.00	\$5,800.00	\$11,600.00	\$5,338.00	\$10,676.00	\$5,164.83	\$10,329.66
0425-1-461	1.00	EA	Inlets, Curb, Type J-6, <10'	\$4,800.00	\$4,800.00	\$4,600.00	\$4,600.00	\$3,469.00	\$3,469.00	\$4,608.68	\$4,608.68
0425-1-462	1.00	EA	Inlets, Curb, Type J-6, >10'	\$9,400.00	\$9,400.00	\$6,200.00	\$6,200.00	\$5,681.00	\$5,681.00	\$5,152.92	\$5,152.92
0425-1-541	39.00	EA	Inlets, Dt Bot, Type D, <10'	\$2,400.00	\$93,600.00	\$2,300.00	\$89,700.00	\$1,705.00	\$66,495.00	\$3,514.51	\$137,065.89
0425-1-549	2.00	EA	Inlets, Dt Bot, Type D, Modify	\$5,300.00	\$10,600.00	\$6,150.00	\$12,300.00	\$7,310.00	\$14,620.00	\$6,335.45	\$12,670.90
0425-1-701	1.00	EA	Inlets, Gutter, Type S, <10'	\$6,500.00	\$6,500.00	\$2,400.00	\$2,400.00	\$1,941.00	\$1,941.00	\$4,981.43	\$4,981.43
0425-2-41	17.00	EA	Manholes, P-7, <10'	\$2,300.00	\$39,100.00	\$2,400.00	\$40,800.00	\$1,747.00	\$29,699.00	\$3,315.90	\$56,370.30
0425-2-42	1.00	EA	Manholes, P-7, >10'	\$2,900.00	\$2,900.00	\$2,900.00	\$2,900.00	\$2,434.00	\$2,434.00	\$3,341.65	\$3,341.65
0425-2-71	4.00	EA	Manholes, J-7, <10'	\$3,100.00	\$12,400.00	\$4,000.00	\$16,000.00	\$3,258.00	\$13,032.00	\$3,747.97	\$14,991.88
0425-2-72	10.00	EA	Manholes, J-7, >10'	\$4,200.00	\$42,000.00	\$4,400.00	\$44,000.00	\$3,923.00	\$39,230.00	\$4,136.46	\$41,364.60
0425-4	1.00	EA	Inlets, Adjust	\$2,600.00	\$2,600.00	\$2,500.00	\$2,500.00	\$588.00	\$588.00	\$3,529.22	\$3,529.22
0425-5	2.00	EA	Manhole, Adjust	\$1,800.00	\$3,600.00	\$1,500.00	\$3,000.00	\$588.00	\$1,176.00	\$2,144.71	\$4,289.42
0430-171-101	12615.00	LF	Pipe Culvert Optional Material - Round - Shape, 0-24", Storm Sewer	\$65.00	\$819,975.00	\$68.00	\$857,820.00	\$53.00	\$668,595.00	\$80.26	\$1,012,479.90
0430-171-102	6506.00	LF	Pipe Culvert Optional Material - Round - Shape, 25-36", Storm Sewer	\$96.00	\$624,576.00	\$87.00	\$566,022.00	\$88.00	\$572,528.00	\$102.43	\$666,409.58
0430-171-103	984.00	LF	Pipe Culvert Optional Material - Round - Shape, 37-48", Storm Sewer	\$140.00	\$137,760.00	\$128.00	\$125,952.00	\$138.00	\$135,792.00	\$144.61	\$142,296.24
0430-171-104	1307.00	LF	Pipe Culvert Optional Material - Round - Shape, 49-60", Storm Sewer	\$190.00	\$248,330.00	\$190.00	\$248,330.00	\$191.00	\$249,637.00	\$205.83	\$269,019.81
0430-171-201	889.00	LF	Pipe Culv, Optional Material, Other - Elip / Arch, 0-24" SS	\$92.00	\$81,788.00	\$87.00	\$77,343.00	\$64.00	\$56,896.00	\$78.02	\$69,359.78
0430-171-202	1914.00	LF	Pipe Culv, Optional Material, Other - Elip / Arch, 25-36" SS	\$86.00	\$164,604.00	\$68.00	\$130,152.00	\$118.00	\$225,852.00	\$87.23	\$166,958.22
0430-171-203	2457.00	LF	Pipe Culv, Optional Material, Other - Elip / Arch, 37-48" SS	\$148.00	\$363,636.00	\$104.00	\$255,528.00	\$184.00	\$452,088.00	\$111.39	\$273,685.23
0430-982-125	4.00	EA	Mitered End Section, Optional Round, 18" CD	\$1,300.00	\$5,200.00	\$944.00	\$3,776.00	\$1,067.00	\$4,268.00	\$2,497.64	\$9,990.56
0430-982-129	1.00	EA	Mitered End Section, Optional Round, 24" CD	\$1,600.00	\$1,600.00	\$1,000.00	\$1,000.00	\$1,212.00	\$1,212.00	\$3,256.48	\$3,256.48
0430-982-133	4.00	EA	Mitered End Section, Optional Round, 30" CD	\$2,500.00	\$10,000.00	\$1,800.00	\$7,200.00	\$1,990.00	\$7,960.00	\$3,332.55	\$13,330.20
0430-982-138	1.00	EA	Mitered End Section, Optional Round, 36" CD	\$3,000.00	\$3,000.00	\$2,200.00	\$2,200.00	\$2,377.00	\$2,377.00	\$2,181.19	\$2,181.19
0430-982-143	1.00	EA	Mitered End Section, Optional Round, 60" CD	\$7,200.00	\$7,200.00	\$5,900.00	\$5,900.00	\$8,296.00	\$8,296.00	\$7,919.82	\$7,919.82
0430-982-641	1.00	EA	Mitered End Section, Optional - Elliptical / Arch, 48" CD	\$3,800.00	\$3,800.00	\$2,700.00	\$2,700.00	\$4,894.00	\$4,894.00	\$7,354.66	\$7,354.66

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	Middlesex Corp.		Southland Construction		Kearney Construction Co.		Jr. Davis Construction, Inc.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
0430-984-629	3.00	EA	Mitered End Section, Optional - Elliptical / Arch, 24" SD	\$1,600.00	\$4,800.00	\$920.00	\$2,760.00	\$1,557.00	\$4,671.00	\$1,841.33	\$5,523.99
0430-984-633	2.00	EA	Mitered End Section, Optional - Elliptical / Arch, 30" SD	\$1,900.00	\$3,800.00	\$1,300.00	\$2,600.00	\$2,624.00	\$5,248.00	\$1,942.56	\$3,885.12
0430-984-641	2.00	EA	Mitered End Section, Optional - Elliptical / Arch, 48" SD	\$3,800.00	\$7,600.00	\$2,700.00	\$5,400.00	\$5,762.00	\$11,524.00	\$3,054.26	\$6,108.52
0436-1-1	176.00	LF	Trench Drain, 15" Diameter Standard	\$190.00	\$33,440.00	\$72.00	\$12,672.00	\$97.00	\$17,072.00	\$70.06	\$12,330.56
0515-2-301	696.00	LF	Pedestrian, Bicycle Railing, Aluminum Only, 42" Picket Rail	\$70.00	\$48,720.00	\$67.00	\$46,632.00	\$64.00	\$44,544.00	\$62.84	\$43,736.64
0520-1-7	16086.00	LF	Concrete Curb & Gutter, Type E	\$14.00	\$225,204.00	\$12.50	\$201,075.00	\$11.00	\$176,946.00	\$11.32	\$182,093.52
0520-1-10	18390.00	LF	Concrete Curb & Gutter, Type F	\$14.00	\$257,460.00	\$12.55	\$230,794.50	\$11.00	\$202,290.00	\$10.32	\$189,784.80
0520-2-1	1496.00	LF	Concrete Curb, Type A	\$14.00	\$20,944.00	\$16.00	\$23,936.00	\$7.80	\$11,668.80	\$11.79	\$17,637.84
0520-5-11	523.00	LF	Traffic Separator Concrete - Type I, 4' Wide	\$35.00	\$18,305.00	\$30.00	\$15,690.00	\$27.00	\$14,121.00	\$26.65	\$13,937.95
0520-6	133.00	LF	Shoulder Gutter - Concrete	\$25.00	\$3,325.00	\$17.00	\$2,261.00	\$18.00	\$2,394.00	\$17.36	\$2,308.88
0522-1	10178.00	SY	Sidewalk Concrete, 4" Thick	\$34.00	\$346,052.00	\$33.00	\$335,874.00	\$32.00	\$325,696.00	\$25.20	\$256,485.60
0522-2	2328.00	SY	Sidewalk Concrete, 6" Thick	\$37.00	\$86,136.00	\$42.00	\$97,776.00	\$35.00	\$81,480.00	\$33.13	\$77,126.64
0536-73	368.00	LF	Guardrail Removal	\$8.00	\$2,944.00	\$6.00	\$2,208.00	\$6.80	\$2,502.40	\$2.21	\$813.28
0538-1	138.00	LF	Guardrail Reset	\$25.00	\$3,450.00	\$24.00	\$3,312.00	\$18.00	\$2,484.00	\$16.54	\$2,282.52
0550-10-220	5816.00	LF	Fencing, Type B, 5.1-6.0, Standard	\$12.00	\$69,792.00	\$10.00	\$58,160.00	\$11.00	\$63,976.00	\$12.68	\$73,746.88
0550-60-233	2.00	EA	Fence Gate, Type B, Sliding/Cantilever, 12.1-18' Opening	\$2,000.00	\$4,000.00	\$1,400.00	\$2,800.00	\$1,470.00	\$2,940.00	\$1,984.50	\$3,969.00
0570-1-2	63318.00	SY	Performance Turf, SOD	\$2.00	\$126,636.00	\$2.60	\$164,626.80	\$2.00	\$126,636.00	\$2.72	\$172,224.96
0999-25	1.00	LS	Initial Contingency Amount, Do Not Bid		\$0.00		\$0.00		\$0.00		\$0.00
<b>SIGNING &amp; MARKING PAY ITEMS - Group A</b>											
<b>FDOT DISTRICT 5 - FMN: 239266-2</b>											
0700-20-11	65.00	AS	Single Post Sign, F&I, Less Than 12 SF	\$330.00	\$21,450.00	\$610.00	\$39,650.00	\$334.00	\$21,710.00	\$615.69	\$40,019.85
0700-20-12	9.00	AS	Single Post Sign, F&I, 12-20 SF	\$940.00	\$8,460.00	\$2,050.00	\$18,450.00	\$2,012.00	\$18,108.00	\$2,053.34	\$18,480.06
0700-20-13	9.00	AS	Single Post Sign, F&I, 20 + Back-To-Back SF	\$1,000.00	\$9,000.00	\$1,000.00	\$9,000.00	\$1,307.00	\$11,763.00	\$1,007.44	\$9,066.96
0700-20-40	3.00	AS	Single Post Sign, Relocate	\$200.00	\$600.00	\$155.00	\$465.00	\$90.00	\$270.00	\$154.71	\$464.13
0700-20-60	64.00	AS	Single Post Sign, Remove	\$30.00	\$1,920.00	\$89.00	\$5,696.00	\$20.00	\$1,280.00	\$88.99	\$5,695.36
0700-21-11	2.00	AS	Multi-Post Sign, F&I, 50 SF or less	\$3,600.00	\$7,200.00	\$4,100.00	\$8,200.00	\$4,443.00	\$8,886.00	\$4,118.94	\$8,237.88
0700-21-12	1.00	AS	Multi-Post Sign, F&I, 51-100 SF	\$5,600.00	\$5,600.00	\$7,200.00	\$7,200.00	\$8,773.00	\$8,773.00	\$7,241.22	\$7,241.22
0700-21-60	7.00	AS	Multi-Post Sign, Remove	\$1,900.00	\$13,300.00	\$1,040.00	\$7,280.00	\$384.00	\$2,688.00	\$1,042.97	\$7,300.79

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	Middlesex Corp.		Southland Construction		Kearney Construction Co.		Jr. Davis Construction, Inc.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
0700-45-26	2.00	AS	Sign Lt'd OHC CTLVR, CTLVR 21-30, Sign 251-300	\$70,000.00	\$140,000.00	\$81,000.00	\$162,000.00	\$91,068.00	\$182,136.00	\$81,120.85	\$162,241.70
0700-46-14	1.00	AS	Sign Existing - Remove Overhead Cantilever	\$3,500.00	\$3,500.00	\$2,020.00	\$2,020.00	\$3,527.00	\$3,527.00	\$2,027.50	\$2,027.50
0700-48-39	1.00	EA	Sign Panels, Overlay, 16-100	\$2,000.00	\$2,000.00	\$1,400.00	\$1,400.00	\$3,810.00	\$3,810.00	\$1,428.84	\$1,428.84
0700-48-48	5.00	EA	Sign Panels Relocate, 15 or <	\$400.00	\$2,000.00	\$500.00	\$2,500.00	\$75.00	\$375.00	\$507.15	\$2,535.75
0705-10-11	6.00	EA	Object Marker, Post Mount, Type1	\$150.00	\$900.00	\$300.00	\$1,800.00	\$147.00	\$882.00	\$295.11	\$1,770.66
0705-71	18.00	EA	Delineator- Tubular, Flexible	\$100.00	\$1,800.00	\$51.00	\$918.00	\$68.00	\$1,224.00	\$50.96	\$917.28
0706-3	1374.00	EA	Retro-Reflective Pavement Marker	\$4.00	\$5,496.00	\$4.00	\$5,496.00	\$4.60	\$6,320.40	\$4.52	\$6,210.48
0710-11-190	2.40	SF	Painted Pavement Markings, Standard,White,Island Nose	\$12.00	\$28.80	\$9.00	\$21.60	\$2.00	\$4.80	\$1.98	\$4.75
0710-11-290	33.00	SF	Painted Pavement Markings, Standard,Yellow,Island Nose	\$12.00	\$396.00	\$9.00	\$297.00	\$2.00	\$66.00	\$1.98	\$65.34
0710-90	1.00	LS	Painted Pavement Markings, Final Surface	\$101,000.00	\$101,000.00	\$117,000.00	\$117,000.00	\$118,651.00	\$118,651.00	\$115,704.07	\$115,704.07
0713-101-122	1083.00	LF	Preformed Tape, Standard,White,Solid 8"	\$9.00	\$9,747.00	\$7.40	\$8,014.20	\$6.90	\$7,472.70	\$6.68	\$7,234.44
0713-101-125	385.00	LF	Preformed Tape, Standard,White,Solid 18"	\$12.00	\$4,620.00	\$12.40	\$4,774.00	\$14.00	\$5,390.00	\$13.38	\$5,151.30
0713-101-221	1511.00	LF	Preformed Tape, Standard,Yellow,Solid 6"	\$4.00	\$6,044.00	\$4.30	\$6,497.30	\$5.30	\$8,008.30	\$5.16	\$7,796.76
0713-101-523	2325.00	LF	Preformed Tape, Standard,White w/Black Contrast,Solid 9"	\$5.50	\$12,787.50	\$6.00	\$13,950.00	\$6.70	\$15,577.50	\$6.48	\$15,066.00
0713-101-543	410.00	LF	Preformed Tape,Standard,White w/Black Contrast,10'-30' Skip Traffic Stripe, 9"	\$7.00	\$2,870.00	\$7.40	\$3,034.00	\$6.90	\$2,829.00	\$6.73	\$2,759.30
<b>LIGHTING PAY ITEMS - Group A</b>											
<b>FDOT DISTRICT 5 - FMN: 239266-2</b>											
0400-1-15	79.40	CY	Concrete Class I, Miscellaneous	\$600.00	\$47,640.00	\$703.00	\$55,818.20	\$961.00	\$76,303.40	\$703.38	\$55,848.37
0555-1-1	883.00	LF	Directional Bore, Less than 6"	\$31.00	\$27,373.00	\$19.00	\$16,777.00	\$17.00	\$15,011.00	\$19.04	\$16,812.32
0715-1-12	2263.00	LF	Lighting Conductors, F&I, Insulated, No. 8-6	\$1.75	\$3,960.25	\$1.55	\$3,507.65	\$1.40	\$3,168.20	\$1.58	\$3,575.54
0715-1-13	35361.00	LF	Lighting Conductors, F&I, Insulated, No. 4 to No. 2	\$2.20	\$77,794.20	\$1.75	\$61,881.75	\$1.70	\$60,113.70	\$1.76	\$62,235.36
0715-2-11	16515.00	LF	Lighting - Conduit, F&I, Underground	\$4.50	\$74,317.50	\$4.00	\$66,060.00	\$5.70	\$94,135.50	\$3.97	\$65,564.55
0715-7-11	2.00	EA	Load Center, F&I, Secondary Voltage	\$10,000.00	\$20,000.00	\$12,715.00	\$25,430.00	\$10,175.00	\$20,350.00	\$12,728.36	\$25,456.72
0715-14-11	153.00	EA	Lighting - Pull Box, F&I, Roadside-Moulded	\$345.00	\$52,785.00	\$445.00	\$68,085.00	\$339.00	\$51,867.00	\$445.96	\$68,231.88
0715-500-1	110.00	EA	Pole Cable Distribution System, Conventional	\$550.00	\$60,500.00	\$350.00	\$38,500.00	\$452.00	\$49,720.00	\$347.82	\$38,260.20
0715-511-340	110.00	EA	Light Pole Complete, F&I, Single Arm Shoulder Mount, Concrete, 40'	\$4,100.00	\$451,000.00	\$3,840.00	\$422,400.00	\$4,522.00	\$497,420.00	\$3,841.56	\$422,571.60
0715-540-000	2.00	EA	Light Pole Complete, Special Design, Relocate	\$1,600.00	\$3,200.00	\$1,200.00	\$2,400.00	\$2,261.00	\$4,522.00	\$1,168.65	\$2,337.30
0715-550-000	16.00	EA	Light Pole Complete, Remove	\$700.00	\$11,200.00	\$625.00	\$10,000.00	\$396.00	\$6,336.00	\$627.45	\$10,039.20

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	Middlesex Corp.		Southland Construction		Kearney Construction Co.		Jr. Davis Construction, Inc.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
<b>SIGNAL SYSTEM PAY ITEMS - Group A</b>											
<b>FDOT DISTRICT 5 - FMN: 239266-2</b>											
0630-1-12	10882.00	LF	Conduit-Signals, Furnish & Install, Underground	\$4.50	\$48,969.00	\$4.40	\$47,880.80	\$5.70	\$62,027.40	\$4.41	\$47,989.62
0630-1-14	3024.00	LF	Conduit, Signals, F&I, Underground - Jacked	\$23.50	\$71,064.00	\$20.00	\$60,480.00	\$17.00	\$51,408.00	\$20.15	\$60,933.60
0632-7-1	5.00	PI	Cable, Signal, Furnish & Install	\$5,100.00	\$25,500.00	\$5,500.00	\$27,500.00	\$4,522.00	\$22,610.00	\$5,562.92	\$27,814.60
0633-123-2	6737.00	LF	Cable-Fiber Optic, F&I, Underground, Composite, 26-50 PR	\$10.50	\$70,738.50	\$6.50	\$43,790.50	\$6.20	\$41,769.40	\$6.52	\$43,925.24
0635-1-11	69.00	EA	Pull & Junction Boxes, F&I, Pull Box	\$345.00	\$23,805.00	\$276.00	\$19,044.00	\$339.00	\$23,391.00	\$276.26	\$19,061.94
0635-1-15	31.00	EA	Pull & Junction Boxes, F&I, Fiber Optics	\$1,100.00	\$34,100.00	\$995.00	\$30,845.00	\$791.00	\$24,521.00	\$995.41	\$30,857.71
0635-1-16	5.00	EA	Pull & Junction Boxes, F&I, Special	\$2,250.00	\$11,250.00	\$1,400.00	\$7,000.00	\$2,826.00	\$14,130.00	\$1,437.88	\$7,189.40
0639-1-22	3.00	AS	Signals, Electric Power Service, Underground, Purchased by Contractor from Power Company	\$1,560.00	\$4,680.00	\$1,100.00	\$3,300.00	\$2,035.00	\$6,105.00	\$1,178.94	\$3,536.82
0639-2-1	231.00	LF	Signals, Electrical Service Wire	\$3.00	\$693.00	\$2.00	\$462.00	\$2.30	\$531.30	\$2.11	\$487.41
0641-41-112	3.00	EA	Precast Conc Pole, F&I-Direct Burial, Type N-II, Service 12'	\$1,000.00	\$3,000.00	\$300.00	\$900.00	\$848.00	\$2,544.00	\$305.76	\$917.28
0649-436-010	1.00	EA	Mast Arm, F&I/HL, SGL Arm w/Lum, 1st Arm-B6, 2nd-0, Pole, Q24 Lum	\$37,500.00	\$37,500.00	\$31,700.00	\$31,700.00	\$42,962.00	\$42,962.00	\$31,782.87	\$31,782.87
0649-440	2.00	EA	Mast / Arm, F&I / High Loading, Special	\$49,000.00	\$98,000.00	\$41,000.00	\$82,000.00	\$44,093.00	\$88,186.00	\$41,025.13	\$82,050.26
0649-735-009	4.00	EA	M/Arm, F&I/Reduced Load, Single Arm w/Luminaire, 1st Arm, C5, 2nd Arm, None, Pole R23 Lum	\$37,800.00	\$151,200.00	\$31,600.00	\$126,400.00	\$39,570.00	\$158,280.00	\$31,666.28	\$126,665.12
0649-736-010	2.00	EA	M/Arm, F&I/Reduced Load, Single Arm w/Luminaire, 1st Arm, C5, 2nd Arm, None, Pole, R24 Lum	\$39,400.00	\$78,800.00	\$35,000.00	\$70,000.00	\$45,223.00	\$90,446.00	\$35,584.84	\$71,169.68
0649-740	4.00	EA	Mast Arm F&I/Reduced Loading Special Design	\$41,500.00	\$166,000.00	\$44,000.00	\$176,000.00	\$64,443.00	\$257,772.00	\$44,423.31	\$177,693.24
0650-51-311	36.00	AS	Traffic Signal, F&I, 3 Section, 1 Way, Standard	\$830.00	\$29,880.00	\$820.00	\$29,520.00	\$961.00	\$34,596.00	\$827.73	\$29,798.28
0650-51-321	1.00	AS	Traffic Signal, F&I, 3 Section, 2 Way, Standard	\$1,200.00	\$1,200.00	\$1,500.00	\$1,500.00	\$1,809.00	\$1,809.00	\$1,524.76	\$1,524.76
0650-51-511	9.00	AS	Traffic Signal, F&I, 5 Sections, 1 Way, Standard	\$1,200.00	\$10,800.00	\$1,400.00	\$12,600.00	\$1,583.00	\$14,247.00	\$1,419.78	\$12,778.02
0653-191	20.00	AS	Pedestrian Signal, F&I, LED - Count Down, 1 Direction	\$1,200.00	\$24,000.00	\$700.00	\$14,000.00	\$791.00	\$15,820.00	\$698.60	\$13,972.00
0653-192	4.00	AS	Pedestrian Signal, F&I LED - Count Down, 2 Directions	\$2,000.00	\$8,000.00	\$1,400.00	\$5,600.00	\$1,583.00	\$6,332.00	\$1,394.39	\$5,577.56
0659-101	19.00	EA	Signal Head Auxiliaries, F&I, Back Plates 3 Sect	\$160.00	\$3,040.00	\$130.00	\$2,470.00	\$113.00	\$2,147.00	\$129.28	\$2,456.32
0659-107	16.00	EA	Signal Head Auxiliaries, F&I, Aluminum Pedestal	\$850.00	\$13,600.00	\$1,600.00	\$25,600.00	\$735.00	\$11,760.00	\$1,585.53	\$25,368.48
0659-108	1.00	EA	Signal Head Auxiliaries, F&I, Steel Pedestal	\$1,800.00	\$1,800.00	\$1,700.00	\$1,700.00	\$1,357.00	\$1,357.00	\$1,668.08	\$1,668.08
0659-109	1.00	EA	Signal Head Auxiliaries, F&I, Conc Pedestal Type II	\$1,000.00	\$1,000.00	\$300.00	\$300.00	\$1,018.00	\$1,018.00	\$305.39	\$305.39
0659-118	2.00	EA	Signal Head Auxiliaries, F&I, Back Plates, 5 Sect Cluster	\$275.00	\$550.00	\$280.00	\$560.00	\$226.00	\$452.00	\$280.04	\$560.08
0660-1-109	26.00	EA	Loop Detector Inductive, F&I, Type 9	\$250.00	\$6,500.00	\$420.00	\$10,920.00	\$283.00	\$7,358.00	\$417.46	\$10,853.96
0660-1-110	8.00	EA	Loop Detector Inductive, F&I, Type 10	\$400.00	\$3,200.00	\$400.00	\$3,200.00	\$396.00	\$3,168.00	\$397.45	\$3,179.60

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	Middlesex Corp.		Southland Construction		Kearney Construction Co.		Jr. Davis Construction, Inc.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
0660-2-102	40.00	AS	Loop Assembly, F&I, Type B	\$850.00	\$34,000.00	\$850.00	\$34,000.00	\$735.00	\$29,400.00	\$855.88	\$34,235.20
0660-2-106	28.00	AS	Loop Assembly, F&I, Type F	\$1,100.00	\$30,800.00	\$900.00	\$25,200.00	\$763.00	\$21,364.00	\$891.71	\$24,967.88
0663-74-11	5.00	EA	Vehicle Detector Assem, F&I, Optical Type	\$8,800.00	\$44,000.00	\$6,500.00	\$32,500.00	\$8,479.00	\$42,395.00	\$6,443.67	\$32,218.35
0665-11	28.00	EA	Pedestrian Detector, F&I, Detector Station, Pole or Controller Cabinet Mounted	\$200.00	\$5,600.00	\$190.00	\$5,320.00	\$198.00	\$5,544.00	\$183.14	\$5,127.92
0670-5-111	3.00	AS	Traffic Controller Assembly, F&I, NEMA, 1 Preemption	\$18,100.00	\$54,300.00	\$21,300.00	\$63,900.00	\$22,612.00	\$67,836.00	\$21,392.55	\$64,177.65
0670-5-411	2.00	AS	Traffic Controller Assembly, Modify, NEMA, 1 Preempt	\$1,000.00	\$2,000.00	\$850.00	\$1,700.00	\$1,131.00	\$2,262.00	\$846.72	\$1,693.44
0690-10	28.00	EA	Signal Head Traffic Assembly Removal	\$50.00	\$1,400.00	\$40.00	\$1,120.00	\$57.00	\$1,596.00	\$40.09	\$1,122.52
0690-20	6.00	EA	Signal Pedestrian Assembly Removal	\$50.00	\$300.00	\$40.00	\$240.00	\$45.00	\$270.00	\$40.05	\$240.30
0690-31	4.00	EA	Signal Pedestal Removal	\$1,500.00	\$6,000.00	\$120.00	\$480.00	\$226.00	\$904.00	\$120.45	\$481.80
0690-32-1	7.00	EA	Pole Removal, Shallow, Direct Burial	\$2,500.00	\$17,500.00	\$420.00	\$2,940.00	\$1,526.00	\$10,682.00	\$422.26	\$2,955.82
0690-33-1	40.00	LF	Pole Removal, Deep Direct Burial	\$420.00	\$16,800.00	\$76.00	\$3,040.00	\$113.00	\$4,520.00	\$75.58	\$3,023.20
0690-50	2.00	EA	Controller Assembly, Remove, Complete Assembly	\$1,000.00	\$2,000.00	\$600.00	\$1,200.00	\$226.00	\$452.00	\$601.97	\$1,203.94
0690-80	6.00	EA	Span-Wire Assembly, Remove	\$420.00	\$2,520.00	\$240.00	\$1,440.00	\$226.00	\$1,356.00	\$240.71	\$1,444.26
0690-90	3.00	PI	Conduit & Cabling Remove	\$5,100.00	\$15,300.00	\$320.00	\$960.00	\$226.00	\$678.00	\$320.83	\$962.49
0690-100	3.00	PI	Signal Equipment Miscellaneous Remove	\$450.00	\$1,350.00	\$320.00	\$960.00	\$565.00	\$1,695.00	\$320.83	\$962.49
0699-1-1	15.00	EA	Internal Illum Sign, St Name	\$3,100.00	\$46,500.00	\$3,400.00	\$51,000.00	\$2,035.00	\$30,525.00	\$3,448.62	\$51,729.30
0700-46-14	5.00	AS	Sign Existing - Remove Overhead Cantilever	\$200.00	\$1,000.00	\$120.00	\$600.00	\$226.00	\$1,130.00	\$120.39	\$601.95
0700-46-15	3.00	AS	Sign Existing - Remove, Span Wire	\$500.00	\$1,500.00	\$120.00	\$360.00	\$57.00	\$171.00	\$120.17	\$360.51
0700-48-18	5.00	EA	Sign Panels, F&I, 15 or <	\$600.00	\$3,000.00	\$490.00	\$2,450.00	\$396.00	\$1,980.00	\$493.70	\$2,468.50
0783-3-11	2.00	EA	ITS Fiber Optic Connection Hardware, F&I, Splice Enclosure	\$1,500.00	\$3,000.00	\$1,300.00	\$2,600.00	\$2,261.00	\$4,522.00	\$1,303.16	\$2,606.32
<b>LANDSCAPING PAY ITEMS - Group A FDOT DISTRICT 5 - FMN: 239266-2</b>											
0580-1-2	1.00	LS	Landscape Complete - Large Plants	\$70,000.00	\$70,000.00	\$63,000.00	\$63,000.00	\$67,835.00	\$67,835.00	\$65,591.03	\$65,591.03
0590-70	1.00	LS	Irrigation System	\$36,000.00	\$36,000.00	\$32,000.00	\$32,000.00	\$50,876.00	\$50,876.00	\$40,976.62	\$40,976.62
<b>DUCT BANK PAY ITEMS - Group A FDOT DISTRICT 5 - FMN: 239266-2</b>											
01060-110-1	12.00	EA	Utility Manhole 9'Lx9'Dx5'W (F&I)	\$7,200.00	\$86,400.00	\$9,200.00	\$110,400.00	\$9,987.00	\$119,844.00	\$10,198.13	\$122,377.56
01060-110-2	22.00	EA	Utility Manhole 60"Lx24"Dx36"W (F&I)	\$4,400.00	\$96,800.00	\$1,200.00	\$26,400.00	\$1,358.00	\$29,876.00	\$2,921.63	\$64,275.86

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	Middlesex Corp.		Southland Construction		Kearney Construction Co.		Jr. Davis Construction, Inc.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
01091-111-2	9689.00	EA	Pipe 2" (Polyethylene) (F&I)	\$2.50	\$24,222.50	\$2.80	\$27,129.20	\$3.10	\$30,035.90	\$4.63	\$44,860.07
01091-111-4	69228.00	EA	Pipe 4"(Polyethylene) (F&I)	\$4.50	\$311,526.00	\$4.30	\$297,680.40	\$4.70	\$325,371.60	\$5.62	\$389,061.36
<b>GROUP A SUBTOTAL = \$ FDOT DISTRICT 5 - FMN: 239266-2</b>					<b>\$14,245,874.00</b>		<b>\$14,928,090.95</b>		<b>\$15,675,095.90</b>		<b>\$16,233,804.81</b>
<b>CITY OF ORLANDO WASTEWATER SYSTEM PAY ITEMS - GROUP B</b>											
WW1	1.00	LS	Mobilization/Demobilization and General Requirements related to pay items WW3 thru WW10 (Limited to 5% maximum of items WW3 thru WW10)	\$130,000.00	\$130,000.00	\$82,000.00	\$82,000.00	\$66,443.00	\$66,443.00	\$41,950.00	\$41,950.00
WW2	1.00	LS	Field Engineering and Surveying/Controls (As-Built Survey per Section 01050)	\$25,000.00	\$25,000.00	\$45,193.00	\$45,193.00	\$15,000.00	\$15,000.00	\$11,025.00	\$11,025.00
WW3	1.00	LS	Pump Station Complete	\$800,000.00	\$800,000.00	\$578,000.00	\$578,000.00	\$683,702.00	\$683,702.00	\$645,833.56	\$645,833.56
WW4	1275.00	LF	12" Force Main, including pipe and fittings, complete	\$31.00	\$39,525.00	\$35.00	\$44,625.00	\$37.00	\$47,175.00	\$53.03	\$67,613.25
WW5a	1747.00	LF	8" PVC Gravity Sewer - 6-8 ft, including pipe and fittings, complete	\$31.00	\$54,157.00	\$57.00	\$99,579.00	\$29.00	\$50,663.00	\$72.59	\$126,814.73
WW5b	767.00	LF	8" PVC Gravity Sewer - 8-10 ft, including pipe and fittings, complete	\$34.00	\$26,078.00	\$72.00	\$55,224.00	\$38.00	\$29,146.00	\$63.57	\$48,758.19
WW5c	760.00	LF	8" PVC Gravity Sewer - 10-12 ft, including pipe and fittings, complete	\$39.00	\$29,640.00	\$111.00	\$84,360.00	\$45.00	\$34,200.00	\$67.86	\$51,573.60
WW5d	159.00	LF	8" PVC Gravity Sewer - 12-14 ft, including pipe and fittings, complete	\$42.00	\$6,678.00	\$132.00	\$20,988.00	\$64.00	\$10,176.00	\$61.42	\$9,765.78
WW5e	300.00	LF	12" PVC Gravity Sewer - 6-8 ft, including pipe and fittings, complete	\$36.00	\$10,800.00	\$63.00	\$18,900.00	\$48.00	\$14,400.00	\$65.59	\$19,677.00
WW5f	325.00	LF	12" PVC Gravity Sewer - 8-10 ft, including pipe and fittings, complete	\$37.00	\$12,025.00	\$66.50	\$21,612.50	\$58.00	\$18,850.00	\$100.94	\$32,805.50
WW5g	390.00	LF	12" PVC Gravity Sewer - 10-12 ft, including pipe and fittings, complete	\$45.00	\$17,550.00	\$137.00	\$53,430.00	\$60.00	\$23,400.00	\$88.03	\$34,331.70
WW5h	1010.00	LF	12" PVC Gravity Sewer - 12-14 ft, including pipe and fittings, complete	\$49.00	\$49,490.00	\$164.00	\$165,640.00	\$58.00	\$58,580.00	\$88.03	\$88,910.30
WW5i	155.00	LF	12" PVC Gravity Sewer - 14-16 ft, including pipe and fittings, complete	\$52.00	\$8,060.00	\$213.00	\$33,015.00	\$86.00	\$13,330.00	\$88.03	\$13,644.65
WW5j	414.00	LF	15" PVC Gravity Sewer - 8-10 ft, including pipe and fittings, complete	\$45.00	\$18,630.00	\$77.00	\$31,878.00	\$62.00	\$25,668.00	\$59.38	\$24,583.32
WW5k	505.00	LF	15" PVC Gravity Sewer - 10-12 ft, including pipe and fittings, complete	\$50.00	\$25,250.00	\$160.00	\$80,800.00	\$64.00	\$32,320.00	\$70.16	\$35,430.80
WW5l	95.00	LF	15" PVC Gravity Sewer - 12-14 ft, including pipe and fittings, complete	\$53.00	\$5,035.00	\$190.00	\$18,050.00	\$96.00	\$9,120.00	\$63.45	\$6,027.75
WW5m	685.00	LF	18" PVC Gravity Sewer - 12-14 ft, including pipe and fittings, complete	\$64.00	\$43,840.00	\$197.00	\$134,945.00	\$77.00	\$52,745.00	\$81.52	\$55,841.20
WW5n	1732.00	LF	18" PVC Gravity Sewer - 14-16 ft, including pipe and fittings, complete	\$66.00	\$114,312.00	\$210.00	\$363,720.00	\$82.00	\$142,024.00	\$81.52	\$141,192.64
WW5o	210.00	LF	18" PVC Gravity Sewer - 16-18 ft, including pipe and fittings, complete	\$68.00	\$14,280.00	\$244.00	\$51,240.00	\$94.00	\$19,740.00	\$101.48	\$21,310.80
WW6a	1.00	EA	Manhole- 6-8 ft (4 ft diameter)	\$6,200.00	\$6,200.00	\$4,700.00	\$4,700.00	\$5,708.00	\$5,708.00	\$4,948.85	\$4,948.85
WW6b	3.00	EA	Manhole- 8-10 ft (4 ft diameter)	\$8,000.00	\$24,000.00	\$5,100.00	\$15,300.00	\$6,088.00	\$18,264.00	\$4,948.85	\$14,846.55
WW6c	6.00	EA	Manhole- 10-12 ft (4 ft diameter)	\$9,000.00	\$54,000.00	\$5,400.00	\$32,400.00	\$6,794.00	\$40,764.00	\$5,388.87	\$32,333.22

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	Middlesex Corp.		Southland Construction		Kearney Construction Co.		Jr. Davis Construction, Inc.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
WW6d	3.00	EA	Manhole- 12-14 ft (4 ft diameter)	\$10,000.00	\$30,000.00	\$5,900.00	\$17,700.00	\$7,457.00	\$22,371.00	\$5,833.60	\$17,500.80
WW6e	8.00	EA	Manhole- 14-16 ft (4 ft diameter)	\$11,800.00	\$94,400.00	\$6,500.00	\$52,000.00	\$9,071.00	\$72,568.00	\$8,895.34	\$71,162.72
WW6f	8.00	EA	Manhole- 16-19 ft (4 ft diameter)	\$11,300.00	\$90,400.00	\$7,300.00	\$58,400.00	\$11,379.00	\$91,032.00	\$11,804.27	\$94,434.16
WW7	10.00	EA	8" - Inside Drop Pipe Assemblies	\$900.00	\$9,000.00	\$760.00	\$7,600.00	\$1,896.00	\$18,960.00	\$1,999.66	\$19,996.60
WW8	1.00	EA	16" X 24" Tapping Sleeve, Valve and Box, Complete	\$18,800.00	\$18,800.00	\$6,100.00	\$6,100.00	\$8,039.00	\$8,039.00	\$5,927.26	\$5,927.26
WW9a	1.00	LS	Temp Support/by-pass of utilities around Sta. 1342+00	\$5,000.00	\$5,000.00	\$480.00	\$480.00	\$5,653.00	\$5,653.00	\$12,151.39	\$12,151.39
WW9b	1.00	LS	Temp Support/by-pass of utilities around Sta. 1346+00	\$2,000.00	\$2,000.00	\$4,500.00	\$4,500.00	\$5,653.00	\$5,653.00	\$12,151.39	\$12,151.39
WW9c	1.00	LS	Temp Support/by-pass of utilities around Sta. 1395+00	\$2,000.00	\$2,000.00	\$6,500.00	\$6,500.00	\$5,653.00	\$5,653.00	\$13,331.06	\$13,331.06
WW10	1000.00	CY	Unsuitable Bedding/Backfill Material Removal and Replacement for Pipelines	\$10.00	\$10,000.00	\$24.00	\$24,000.00	\$14.00	\$14,000.00	\$12.96	\$12,960.00
<b>GROUP B SUBTOTAL = \$ CITY OF ORLANDO WASTEWATER</b>					<b>\$1,776,150.00</b>		<b>\$2,212,879.50</b>		<b>\$1,655,347.00</b>		<b>\$1,788,833.77</b>
<b>ORANGE COUNTY WATER SYSTEMS PAY ITEMS - GROUP C</b>											
OC1	1.00	LS	Mobilization/Demobilization and General Requirements related to pay items OC3 thru OC33, (Limited to 5% maximum of items OC3 thru OC33)	\$80,000.00	\$80,000.00	\$46,000.00	\$46,000.00	\$53,357.00	\$53,357.00	\$41,040.46	\$41,040.46
OC2	1.00	LS	Project Record Drawings (As-Built Survey for OC pay items per Section 01050 in a minimum amount of 1% of cost for items OC3 through OC33)	\$25,000.00	\$25,000.00	\$31,000.00	\$31,000.00	\$15,000.00	\$15,000.00	\$9,922.50	\$9,922.50
OC3	6610.00	LF	Furnish and Install 8" PVC Reclaimed Water Main	\$20.00	\$132,200.00	\$19.00	\$125,590.00	\$37.00	\$244,570.00	\$22.38	\$147,931.80
OC4	83.00	LF	Furnish and Install 8" DI Reclaimed Water Main	\$50.00	\$4,150.00	\$36.00	\$2,988.00	\$51.00	\$4,233.00	\$40.89	\$3,393.87
OC5	760.00	LF	Furnish and Install 24" DI Water Main	\$210.00	\$159,600.00	\$126.00	\$95,760.00	\$203.00	\$154,280.00	\$189.97	\$144,377.20
OC6	825.00	LF	Furnish and Install 16" DI Water Main	\$170.00	\$140,250.00	\$78.00	\$64,350.00	\$114.00	\$94,050.00	\$144.09	\$118,874.25
OC7	990.00	LF	Furnish and Install 12" DI Water Main	\$82.00	\$81,180.00	\$72.00	\$71,280.00	\$65.00	\$64,350.00	\$109.01	\$107,919.90
OC8	60.00	LF	Furnish and Install 8" DI Water Main	\$130.00	\$7,800.00	\$107.00	\$6,420.00	\$31.00	\$1,860.00	\$117.59	\$7,055.40
OC9	1.00	EA	Furnish and Install 24" Gate Valve and Box	\$14,000.00	\$14,000.00	\$12,000.00	\$12,000.00	\$12,034.00	\$12,034.00	\$14,447.70	\$14,447.70
OC10	2.00	EA	Furnish and Install 16" Gate Valve and Box	\$5,800.00	\$11,600.00	\$4,700.00	\$9,400.00	\$4,535.00	\$9,070.00	\$5,730.97	\$11,461.94
OC11	4.00	EA	Furnish and Install 12" Gate Valve and Box	\$2,600.00	\$10,400.00	\$2,200.00	\$8,800.00	\$1,880.00	\$7,520.00	\$2,431.37	\$9,725.48
OC12	6.00	EA	Furnish and Install 8" Gate Valve and Box	\$1,900.00	\$11,400.00	\$1,400.00	\$8,400.00	\$1,198.00	\$7,188.00	\$1,400.31	\$8,401.86
OC13	10.00	EA	Furnish and Install Locking Adjustable Valve Box	\$200.00	\$2,000.00	\$500.00	\$5,000.00	\$284.00	\$2,840.00	\$473.08	\$4,730.80
OC14	1.00	EA	Furnish and Install 24" X 8" Tapping Sleeve and Valve	\$6,200.00	\$6,200.00	\$4,900.00	\$4,900.00	\$6,652.00	\$6,652.00	\$5,412.80	\$5,412.80
OC15	2.00	EA	Furnish and Install 24" Tapping Sleeve and Valve	\$31,000.00	\$62,000.00	\$28,000.00	\$56,000.00	\$47,350.00	\$94,700.00	\$46,729.46	\$93,458.92

ITEM NO.	QTY.	UNIT	ITEM DESCRIPTION	Middlesex Corp.		Southland Construction		Kearney Construction Co.		Jr. Davis Construction, Inc.	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
OC16	4.00	EA	Furnish and Install 16" X 12" Tapping Sleeve and Valve	\$7,000.00	\$28,000.00	\$5,900.00	\$23,600.00	\$13,268.00	\$53,072.00	\$8,162.61	\$32,650.44
OC17	1.00	EA	Furnish and Install 16" X 8" Tapping Sleeve and Valve	\$5,800.00	\$5,800.00	\$4,100.00	\$4,100.00	\$7,269.00	\$7,269.00	\$9,085.24	\$9,085.24
OC18	6.00	EA	Furnish and Install 16" Tapping Sleeve and Valve	\$14,500.00	\$87,000.00	\$13,000.00	\$78,000.00	\$15,931.00	\$95,586.00	\$17,500.94	\$105,005.64
OC19	2.00	EA	Furnish and Install 12" Tapping Sleeve and Valve	\$7,800.00	\$15,600.00	\$7,000.00	\$14,000.00	\$10,368.00	\$20,736.00	\$10,379.88	\$20,759.76
OC20	1.00	EA	Furnish and Install 8" Tapping Sleeve and Valve	\$5,400.00	\$5,400.00	\$3,700.00	\$3,700.00	\$8,621.00	\$8,621.00	\$5,314.81	\$5,314.81
OC21	2.00	EA	Furnish and Install 24" Line Stopping Assembly	\$31,000.00	\$62,000.00	\$33,000.00	\$66,000.00	\$24,098.00	\$48,196.00	\$21,553.88	\$43,107.76
OC22	5.00	EA	Furnish and Install 16" Line Stopping Assembly	\$11,500.00	\$57,500.00	\$15,000.00	\$75,000.00	\$14,017.00	\$70,085.00	\$14,222.25	\$71,111.25
OC23	1.00	EA	Furnish and Install 12" Line Stopping Assembly	\$7,900.00	\$7,900.00	\$11,000.00	\$11,000.00	\$9,968.00	\$9,968.00	\$11,686.50	\$11,686.50
OC24	3.00	EA	Furnish and Install Air Release Valve and Vault	\$6,100.00	\$18,300.00	\$3,300.00	\$9,900.00	\$2,925.00	\$8,775.00	\$7,898.14	\$23,694.42
OC25	7.00	EA	Furnish and Install Fire Hydrant Assembly	\$4,100.00	\$28,700.00	\$3,400.00	\$23,800.00	\$3,165.00	\$22,155.00	\$3,847.87	\$26,935.09
OC26	4.00	EA	Remove and Salvage Existing Fire Hydrant	\$1,200.00	\$4,800.00	\$700.00	\$2,800.00	\$1,335.00	\$5,340.00	\$1,675.25	\$6,701.00
OC27	2.00	EA	Furnish and Install Blow-Off Valve Assembly	\$1,400.00	\$2,800.00	\$1,000.00	\$2,000.00	\$1,220.00	\$2,440.00	\$1,097.13	\$2,194.26
OC28	2.00	EA	Retrofit Water Service Connection	\$1,700.00	\$3,400.00	\$1,500.00	\$3,000.00	\$1,005.00	\$2,010.00	\$3,656.03	\$7,312.06
OC29	2.00	EA	Furnish and Install Reclaimed Water Master Meter Assembly	\$13,000.00	\$26,000.00	\$3,200.00	\$6,400.00	\$7,665.00	\$15,330.00	\$4,496.08	\$8,992.16
OC30	550.00	LF	Remove and Dispose of Existing 24" DI Water Main	\$12.00	\$6,600.00	\$19.00	\$10,450.00	\$73.00	\$40,150.00	\$27.67	\$15,218.50
OC31	857.00	LF	Remove and Dispose of Existing 16" DI Water Main	\$12.00	\$10,284.00	\$16.00	\$13,712.00	\$9.60	\$8,227.20	\$24.25	\$20,782.25
OC32	310.00	LF	Remove and Dispose of Existing 12" HDPE Water Main	\$12.00	\$3,720.00	\$15.00	\$4,650.00	\$15.00	\$4,650.00	\$21.47	\$6,655.70
OC33	195.00	LF	Remove and Dispose of Existing 12" PVC Water Main	\$12.00	\$2,340.00	\$14.00	\$2,730.00	\$14.00	\$2,730.00	\$21.38	\$4,169.10
OC34	1.00	LS	Relocate Detector Check Valve Meter Assembly @ Greenbelt Property (Sta. 1397+33)	\$9,000.00	\$9,000.00	\$6,299.55	\$6,299.55	\$10,753.00	\$10,753.00	\$7,204.84	\$7,204.84
<b>GROUP C SUBTOTAL = \$ ORANGE COUNTY WATER SYSTEMS</b>					<b>\$1,132,924.00</b>		<b>\$909,029.55</b>		<b>\$1,207,797.20</b>		<b>\$1,156,735.66</b>
<b>TOTAL BASE BID IN FIGURES: (SUM OF GROUP A + B + C SUBTOTALS)</b>					<b>\$17,154,948.00</b>		<b>\$18,050,000.00</b>		<b>\$18,538,240.10</b>		<b>\$19,179,374.24</b>